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USER FEEDBACK/COMMENT SHEET 
GUIDE PERFORMANCE WORK STATEMENT FOR 
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This User Feedback/Comment Sheet has been provided to allow the user of the 
Guide Performance Work Statement (GPWS) for Solid Waste Collection and Disposal 
to provide comments and recommended changes to SOUTHNAVFACENGCOM. 
 
The success of SOUTHNAVFACENGCOM’s GPWS revision and improvement efforts will 
depend heavily upon input provided by users at the activity level and at the 
NAVFACENGCOM Engineering Field Divisions.  Be assured that any comments received 
will be reviewed in detail and incorporated into the next edition of the GPWS, 
if appropriate.  Such comments should be provided (as a minimum) immediately 
after initial receipt/use, and again approximately six months into the initial 
contract term.  Comments should be as specific and detailed as possible, and 
should include: 
 

• Suggested changes in format. 
• Comments on the effort required to tailor the GPWS. 
• Alternate clauses and approaches to describing the services to be provided. 
• Adequacy of the technical specification. 
• Alternate procedures and formats for displaying historical data, Schedule 
of Deductions, Contract Line Items, etc. 

• Adequacy of the User’s Guide and Quality Assurance Guide. 
• Effectiveness and practicality of the suggested quality assurance plans. 

 
COMMENTS 

(Attach additional sheets, if required) 
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POINT OF CONTACT:    
 (Name/Code) (Telephone Number) 
 
Mail User Feedback/Comment Sheets to: 
 Commanding Officer 
 Southern Division, Naval Facilities Engineering Command (Code 1613) 
 2155 Eagle Drive, P. O. Box 190010 
 Charleston, SC  29419-9010 
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USER’S GUIDE 
GUIDE PERFORMANCE WORK STATEMENT FOR 
SOLID WASTE COLLECTION AND DISPOSAL 

 
I.  INTRODUCTION 
 
 A.  Purpose.  This NAVFAC Guide Performance Work Statement (GPWS) has been 
written to provide assistance in preparing facilities support contracts to 
procure solid waste collection and disposal services.  Contracts for such 
services may be a continuing contracting effort or conversion of services from 
in-house to contract performance under the Commercial Activities (CA) program.  
This NAVFAC GPWS may be used in either application.  This GPWS Package consists 
of a User’s Guide, guide contract sections B, C, and J in the Uniform Contract 
Format, and a Quality Assurance (QA) Guide. 
 
  1.  NAVFAC Manual MO-327, Facility Support Contract Quality Management 
Manual, provides extensive information on the preparation of NAVFAC facilities 
support contracts, from guidance on acquisition planning through the entire PWS 
and surveillance program development process.  This User’s Guide is designed to 
supplement and to be used in conjunction with the NAVFAC MO-327 in developing a 
PWS for solid waste collection and disposal services.  It provides specific 
guidance on developing and tailoring the GPWS, special items which must be 
considered if the specification is being written in conjunction with a CA 
program study, and general guidance on required pre-award actions.  Additional 
guidance on implementing CA program requirements can be found in the Supplement 
to OMB Circular A-76 and in OPNAVINST 4860.7. 
 
  2.  Sections B, C, and J provide suggested formats for displaying contract 
line (bid) items, technical specifications which the user may tailor to site 
specific needs, and attachments which provide supplemental information, 
historical data, etc.  
 
  3.  The QA guide is designed to provide the framework for development of a 
comprehensive contract surveillance program.  The user should modify and expand 
upon the sample QA plans provided as the GPWS is tailored. 
 
  4.  The purpose of this GPWS is to provide guidance in preparing 
facilities support contracts to procure solid waste collection and disposal 
services, not to provide NAVFAC procurement guidance or policy.  Such guidance 
and policy may be found in the NAVFAC P-68, Contracting Manual. 
 
 B.  Function Definition.  For purposes of this GPWS, the solid waste 
collection and disposal function is defined to include all labor, 
transportation, equipment, materials, supplies, management, coordination, and 
supervision required to perform solid waste collection and disposal services.  
Included are the collection, transportation, and disposal of solid waste from 
commercial, industrial, residential, and community activity sources.  The 
following items have been excluded from this GPWS: 
 
  1.  Hazardous Wastes.  Hazardous waste is defined as a solid waste or 
combination of solid wastes, which because of its quantity, concentration, or 
physical, chemical, or infectious characteristics may: (1) cause, or 
significantly contribute to, an increase in mortality or an increase in serious 
irreversible, or incapacitating reversible, illness; or (2) pose a substantial 
present or potential hazard to human health or the environment when improperly 
treated, stored, transported, disposed of, or otherwise managed.  Guidance on 
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contracting for hazardous waste collection and disposal services is provided in 
the NAVFAC GPWS for Hazardous Waste Management Services. 
 
  2.  Infectious/Medical Wastes.  Infectious/medical waste is solid waste 
generated by medical facilities which may result in infection or disease if 
encountered by unprotected humans.  Commanders of medical facilities are 
responsible for the collection and disposal of these wastes in coordination with 
Public Works engineers. 
 
  3.  Solids or dissolved materials from domestic or industrial waste water 
treatment plants. 
 
  4.  The operation of incinerators and sanitary landfills. 
 
 C.  Responsibilities 
 
  1.  Experience has shown that the best method of developing a facilities 
support contract specification is to involve a number of activity personnel, 
each having a portion of the knowledge and experience required to put the entire 
package together.  A team of experienced activity personnel should be formed and 
a team leader appointed.  At least one member of the team must be intimately 
familiar with each of the following areas: 
 
   a.  Must be familiar with and understand the applicable GPWS(s) and QA 
Guide(s). 
 
   b.  Must have a working knowledge of basic contracting procedures. 
 
   c.  Must have first hand knowledge of the services to be provided by 
contract. 
 
   d.  Must be able to identify local needs/requirements that are 
different from the GPWS and apply specifically to the activity. 
 
  2.  The following activity personnel are suggested as members of the 
specification development team. 
 
   a.  Specification Writer.  The Solid Waste Collection and Disposal 
specification is most properly prepared by an engineer or engineering technician 
at the activity who has had some experience in writing facilities support 
contracts.  The use of a planner estimator (P&E) is also appropriate if one is 
experienced with writing contract specifications.  The writer, regardless of who 
he/she is, should have attended the Civil Engineer Corps Officers School (CECOS) 
course, Facilities Support Contracts for Functional Managers.  Assistance and 
guidance may be requested from the geographical NAVFACENGCOM Engineering Field 
Division (EFD), Code 10/16.  The EFD may offer courses on PWS development, 
quality assurance, and other related subjects that may benefit the specification 
writer. 
 
   b.  Functional Manager/Customer.  The functional manager is the 
technical representative of the team who is most familiar with the function to 
be contracted.  Early in the tailoring process the Transportation  
Division Director or other solid waste functional manager must determine the 
total scope of the services required, develop detailed inventories of solid 
waste collection points, identify Government furnished facilities and equipment 
(if any), collect historical information on work quantities, and identify the 
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specific needs of the activity which may differ from this GPWS.  Customer 
representatives should also be contacted, if appropriate, since they should be 
able to identify any specific solid waste needs or concerns. 
 
   c.  Facilities Support Contract Manager.  If there is an existing Solid 
Waste Collection and Disposal contract, the Facilities Support  
Contract Manager (FSCM) or Quality Assurance Evaluator (QAE) should be able to 
provide lessons learned and other information pertinent to the new 
specification.  The FSCM/QAE will also be responsible for preparing required 
Quality Assurance Plans (see Quality Assurance Guide) and for ensuring that 
services are specified in such a way as to be inspectable. 
 
   d.  Contract Specialist.  The Contract Specialist provides overall 
contractual guidance in the preparation of the specification.   This person will 
work with the writer in the preparation of sections B, C, and J, and will 
prepare the majority of the clauses in sections E, F, G, H, I, K, L, and M.  
Additionally, there are many pre-award and post-award contract actions to be 
initiated by the Contract Specialist. 
 
   e.  CA Program Manager.  If the specification is being prepared under 
the CA program, the CA Program Manager provides overall guidance on the CA 
program, and will ensure that the specification is developed in conjunction with 
required most efficient organization (MEO) and management studies. 
 
  3.  The tailored specification should be reviewed by customer and 
functional manager representatives, the Facilities Management Engineering 
Director, Maintenance Division Director, and Housing Division Director.  Consult 
appropriate EFD instructions to determine if EFD review/approval is required 
prior to solicitation. 
 
II.  GPWS DEVELOPMENT AND USER CONSIDERATIONS.  This section of the User’s Guide 
discusses certain assumptions which were made and special items that were 
considered during the development of the Solid Waste Collection and Disposal 
GPWS, and provides general information and considerations that the user should 
be aware of during the tailoring process. 
 
 A.  Development of the GPWS.  In developing this GPWS the Solid Waste 
Management Manual, NAVFAC MO-213, provided information on suggested service 
requirements, while a functional analysis, as described in NAVFAC MO-327, was 
performed to identify each of the major subfunctions for solid waste collection 
and disposal.  Each of these subfunctions was carefully reviewed to determine 
which could realistically be contracted for.  Once a final list was developed, 
each subfunction was further subdivided to develop basic work requirements and 
standards of performance.  Once all of the basic work requirements were 
identified for each subfunction, a Performance Requirements Summary Table was 
developed and the requirements were put into narrative form. 
 
 B.  GPWS User Considerations.  The clauses and provisions of this GPWS are 
arranged in the uniform contract format as required by the Federal Acquisition 
Regulation (FAR).  The sections to which they are assigned shall not be changed. 
 
  1.  This GPWS contains sections B, C, and J only.  These sections contain 
information and clauses peculiar to the technical services required, while 
Sections D, E, F, G, H, I, K, L, and M contain contract clauses and provisions 
more closely related to administrative and contractual requirements.  Since the 
latter group will generally be the same in the majority of NAVFAC contracts, 
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their inclusion in each GPWS would be unnecessary duplication.  These clauses 
are included in the Uniform Contract Format Guide (UCFG) published by NAVFAC.  
The UCFG should be available at each of the geographical EFDs and at NAVFAC 
contracting offices, and should be made available to specification writers as 
required. 
 
  2.  FAR clauses and provisions may be added or deleted as required by the 
FAR for specific functions, dollar limitations, bonding, small businesses, etc.  
They may not be altered unless specifically authorized by the FAR.  Most of the 
clauses in sections I and L, other than those requiring tailoring (i.e. blanks 
to be completed), may be included by reference.  All other FAR clauses and 
provisions shall be included in full text.  Procurement offices shall make 
available to bidders the full text of all clauses incorporated by reference upon 
request. 
 
  3.  The "SCHEDULE OF DEDUCTIONS", "ESTIMATING THE COST OF NON PERFORMED OR 
UNSATISFACTORY WORK", and "CONSEQUENCES OF CONTRACTOR’S FAILURE TO PERFORM 
REQUIRED SERVICES" clauses are NAVFAC, not FAR clauses, and shall not be altered 
without NAVFAC approval.  All other non-FAR clauses and provisions in the UCFG 
should be used substantially as shown or deleted if not applicable to the 
solicitation.  Extensive deliverable performance requirements should not be 
added to these clauses, but should be included in Section C. 
 
  4.  Technical Specification 
 
   a.  Section C, which describes the services to be provided, should be a 
performance specification to the maximum extent possible.  That is, over 
defining the Contractor’s responsibilities in terms of methods or procedures 
should be avoided in writing the technical specifications since we hope to 
purchase not only the Contractor’s labor, but also his/her expertise in the 
services to be provided and management of those services.  A performance 
oriented specification should minimize the use of words describing "how to", but 
should describe work outputs required as explicitly as possible while leaving 
the Contractor latitude to manage his/her own work force and choose his/her own 
methods for accomplishing the work. 
 
   b.  On the other hand, the specification must provide enough 
information to clearly and precisely define the magnitude (number of services we 
want to buy) and quality of each of the services to be provided, as well as the 
scope or limit of each.  This is accomplished in the GPWS by specifying, in 
addition to the desired outputs, schedules of accomplishment and/or specific 
time limitations in which all services must be completed; listing mandatory 
operating procedures or steps that the Contractor must follow for some services; 
and providing historical data on the magnitude of services provided under 
previous contracts or by in-house forces.  Such information will only slightly 
restrict the Contractor’s latitude in managing his/her work force, but will help 
ensure all bidders clearly visualize the magnitude of effort which will be 
required to provide the clearly defined scope of work.  Typically this will 
result in more accurate/realistic Contractor bids, make payment deductions for 
unsatisfactorily performed or non-performed work easier to calculate, and reduce 
the number of contract administration problems. 
 
  5.  As you use this GPWS you will find in many instances there will be a 
"NOTE TO THE SPECIFICATION WRITER".  These notes provide the user with 
additional information and/or advise the user to select the appropriate clause, 
provide additional information, or delete the clause in its entirety.  There are 
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also many areas within the text of the GPWS where notes indicate that additional 
information must be provided; e.g., start times, dates, quantities, etc.  These 
notes will always be enclosed by the symbol "!".  All that is required is to 
replace the note with the required information. 
 
III.  TAILORING THE GPWS.  The NAVFAC GPWS for Solid Waste Collection and 
Disposal Services is not intended to fit the requirements of a specific 
activity, but rather, is to serve as a model to be tailored by activities in 
preparing their specific PWS.  The first step in tailoring a GPWS to a specific 
case is for the user to become intimately familiar with the GPWS and its User’s 
Guide.  The user must know what is, and is not, included in the GPWS and what 
was intended before any required modifications may be assessed.  The PWS is the 
instrument that lays out the functional and technical requirements and 
ultimately becomes part of a contract.  The User’s Guide provides the user with 
information concerning the GPWS and provides instructions on tailoring it to 
his/her use.  Users should not assume that the GPWS can be "plugged" into their 
application with little or no effort.  A detailed analysis of the activity’s 
requirements will be required. 
 
 A.  Getting Started 
 
  1.  The first step in tailoring this GPWS to a specific user activity must 
be to determine one of the following: 
 
   a.  Are the requirements currently contracted, and will this be a 
continuation of the contracted services, or a consolidation of several 
contracts?  If this is the case, the GPWS may be tailored to accomplish any 
desired scope of work and level of performance. 
 
   b.  Are the requirements to be included subject to a CA cost comparison 
study under OMB Circular A-76?  If this is the case, it is mandatory that the 
scope of work and level of performance specified be equivalent to the level of 
effort that can be achieved by the Most Efficient Organization (MEO) if the 
function is retained in-house.  Additional information on tailoring of the GPWS 
for a CA program study is included in paragraph IV of this User’s Guide. 
 
  2.  The next step should be a thorough review of Chapters 2 and 3 of 
NAVFAC MO-327.  These two chapters outline how to perform a job analysis to 
determine the specific subfunctions to be contracted (including specific work 
requirements and standards of performance) and how to use the job analysis 
information and data collected to actually write the PWS.  As the job analysis 
is being performed, the user should compare unique activity requirements with 
GPWS requirements to determine if any major changes are required, or if some of 
the questions being identified in the job analysis have already been answered in 
the GPWS.  If major changes are required, the user will need to re-write the 
affected GPWS section.  A thorough job analysis will make the actual tailoring 
of the GPWS and re-writing of paragraphs relatively easy since all required data 
will be readily available and the subfunctions to be contracted will be well 
defined. 
 
  3.  Solid waste collection may be accomplished either on a scheduled or 
non-scheduled basis, and the user must decide early on during the tailoring 
process which of these two methods will be specified in the technical 
specifications.  The selection of which method to use should be based on a 
number of considerations, including those discussed below: 
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   a.  Scheduled services require the user to specify the frequency at 
which waste will be collected by the Contractor.  For example, the user may 
specify that containers at the Bachelor Enlisted Quarters will be emptied on 
Mondays and Thursdays.  Work can then be easily scheduled by the Contractor on a 
monthly work plan which will state the specific day or days of the week when 
services will be performed. 
 
    (1)  The advantages of this method are: 
 
     (a)  Payment deductions are easy to calculate using the Schedule 
of Deductions since a specific number of services are to be provided during the 
contract term. 
 
     (b)  Inspection of the work is easier since specific services are 
scheduled to be performed on specific days.  That is, either the containers are 
emptied on the scheduled day or they are not. 
 
     (c)  Contractors have less trouble bidding on, managing, and 
accomplishing the services since the amount of work to be provided is clearly 
and specifically defined. 
 
    (2)  The disadvantage of this method is that it is often difficult 
for the activity to accurately predict collection frequency requirements.  As a 
result, on any given day some containers may be overflowing when emptied while 
others may not even be half full. 
 
   b.  Services may be performed on a non-scheduled basis by simply 
specifying that the Contractor must provide collection services at whatever 
frequency is necessary to keep containers from overflowing.  Collection 
frequencies would then be determined by the Contractor, and Contractor developed 
collection schedules would be submitted periodically for the ACO’s approval. 
 
    (1)  The advantage of this method is that the burden of determining 
and managing the required frequency of services is on the Contractor, who may 
vary the frequencies of collection as needed. 
 
    (2)  The disadvantages of this method are: 
 
     (a)  In order for the Contractor to be able to develop a 
reasonable estimate of the effort required to provide services, historical data 
on the frequency of required collections and/or the quantity of refuse collected 
under previous contracts or by in-house forces would need to be included in the 
specification.  This data may not be readily available to the user, or may not 
accurately reflect the quantity of waste to be generated during the contract 
term. 
 
     (b)  Payment deductions for unsatisfactory/ 
non-performed services may be much more difficult to calculate since the number 
of services to be provided is not specifically established.  For example, if one 
container is found to be overflowing for two days, how would one determine the 
value of the payment deductions?  Short of performing the work by other means, 
the Government would have to assume a certain number of collections were not 
performed and calculate the number of hours and cost required using Engineered 
Performance Standards or other estimating method.  Upon appeal by the 
Contractor, it may be difficult for the Government to defend these assumptions. 
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     (c)  Not all solid waste collection services lend themselves to 
be accomplished on a non-scheduled basis.  For example, residential solid waste 
collection is almost always accomplished on a scheduled basis. 
 
   c.  This GPWS is based on the Contractor providing services on a 
scheduled basis, rather than non-scheduled.  Experience in contracting for solid 
waste collection services at many different activities over a number of years 
has shown this to be the most advantageous method of specifying the services 
desired.  However, the user should consider the pros and cons of both methods, 
as well as the experience of the activity with previous solid waste collection 
contracts when deciding which method to use. 
 
  4.  As part of the job analysis process the user will need to determine 
the frequency of collection from each pickup station.  Collection frequencies 
are dependent on the rate of generation, type of wastes, and other 
considerations, including the following: 
 

• The types of waste materials to be collected (garbage, ashes, debris, 
combustible or incombustible rubbish, or any combination thereof). 

 
• Type of services (mess hall, family housing, barracks, quarters, 
exchange or club, warehouse, shop, or storage facility). 

 
• Local geographical and climatic conditions (arctic, temperature, 
tropical, dry or humid, high or low elevation). 

 
• Season of the year. 

 
The frequency of collection should be kept to the minimum possible to maintain 
sanitary conditions.  Recommended frequencies from the MO-213 include: 
 

• Dining facilities - daily. 
 

• Family housing - twice/week, once/week for bulky items. 
 

• Industrial activities - twice/week. 
 

• Transfer stations - daily. 
 
 B.  Contract Line Item (Section B) Requirements.  A combination firm fixed-
price and indefinite quantity contract is used in this GPWS because it is the 
most common type of contract for solid waste collection services.  However, 
other contract types may be used based on extenuating circumstances.  The user 
should solicit input from the contract specialist or the EFD Contract Department 
when deciding on the most appropriate contract type.  All of the contract 
requirements in the PWS must be included in either the firm fixed-price or fixed 
unit price (indefinite quantity) contract line items in Section B.  The contract 
line items shown in Section B of the GPWS are intended to encompass all of the 
services (contract requirements) to be provided in the technical specifications.  
Of course they must be tailored to account for contract requirements added or 
deleted during the job analysis process, and the projected start date of 
contract performance. 
 
  1.  Fixed-Price Requirements.  Fixed-price contract line (bid) items are 
bid and payment is made for the total performance of a given contract 
requirement over a given period of time (usually one month).  These contract 
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requirements are either fixed in scope (time, location, frequency, quantity, 
etc. are known or can be accurately estimated) or adequate historical data is 
available to allow a reasonable estimate to be made.  Because the scope of work 
is known, the Contractor agrees to perform a given requirement for a total 
price, and in essence there is one work order.  The Contractor performs the work 
as scheduled and invoices are submitted for the services provided. 
 
   a.  Examples of firm fixed-price contract requirements in this GPWS 
include:  scheduled collection and disposal of solid wastes, and scheduled 
cleaning and disinfecting of equipment.  Fixed-price contract requirements added 
by the user must either have clearly defined scopes, or historical data will 
have to be added to an Attachment of the PWS so that Contractors may prepare 
biddable estimates of the quantity of work that will be required. 
 
   b.  The firm fixed-price contract line items may be displayed in one of 
three different ways in Section B.  The user should contact the contract 
specialist or EFD if in doubt about which procedure should be used. 
 
    (1)  Section B of the GPWS illustrates the most common procedure, 
which is to simply require bidders to provide a single monthly price for the 
total performance of all the firm fixed-price contract requirements in the 
contract.  In this case the contract must also contain a Schedule of Deductions 
in Section E, in which the successful bidder will break down the total bid price 
for each of the fixed-price requirements in the PWS.  See paragraph III.D of the 
User’s Guide for additional information on the Schedule of Deductions clause. 
 
    (2)  A slightly different procedure would be to include a limited 
number of fixed-price subline items, each of which would be broken down by a 
Schedule of Deductions. 
 
    (3)  A third procedure would be to eliminate the Schedule of 
Deductions from the contract and provide a detailed Schedule of Firm Fixed-Price 
Work.  Such a schedule would be formatted similarly to the Schedule of 
Deductions, and bidders would provide separate unit prices for each of the 
fixed-price requirements in the PWS. 
 
  2.  Indefinite Quantity Work Items.  All items not included in the firm 
fixed-price portion of the contract are considered indefinite quantity work 
items.  That is, the Contractor agrees to perform this work on an "as ordered" 
basis, and a fixed unit price to perform one occurrence or a given quantity of 
each type of work is bid.  Payment for this type of work is based on the unit 
price bid per unit times the number of units performed.  Because each Government 
order for indefinite quantity work is paid for separately, each and every work 
order must be inspected and accepted as being satisfactorily completed before 
payment may be made.  Bid prices for indefinite quantity tasks include all 
labor, materials, and equipment for performing a given quantity of work, such as 
the nonscheduled cleaning and disinfecting of 40 cubic yard containers, or the 
relocation of containers.  The unit prices bid are multiplied by a maximum 
quantity of units to be ordered during the contract term, but only for purposes 
of bid evaluation, since work will only be paid for as ordered and completed.  
The quantities provided in the solicitation for bid evaluation must be realistic 
estimates of the maximum anticipated quantities to be ordered during the 
contract term. 
 
  3.  Partial First Year of Performance 
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   a.  Because of funding restrictions, only four types of facilities 
support service contracts (custodial, grounds and surfaced areas maintenance, 
pest control, and guard services) may be awarded for a 12 month period to begin 
at any time during the fiscal year.  All other contracts, including those for 
solid waste collection and disposal services must be funded using funds from the 
fiscal year in which the work will be performed.  This means that only contracts 
with terms beginning on 1 October may be awarded for a full 12 month period.  
Contract terms beginning on any other date must be awarded for something less 
than 12 months and must end on or before 30 September.  Normally such contracts 
will not be awarded for less than three months.  For example, a contract which 
begins on 1 April would have a six month initial term, and then options to 
extend for up to 54 additional months.  However, no single option period could 
be more than 12 months long, and the total term of contract could not exceed 60 
months. 
 
   b.  Section B of this GPWS assumes that the initial contract period 
will be less than 12 months.  The user must also consider each of the following 
items in this situation. 
 
    (1)  As illustrated in Section B of this GPWS, at least two sets of 
contract line items will be required.  One set for the initial (base) period for 
performance of work from the specified contract start date through 30 September.  
The other set will be for performance during the first 12 month option period, 
if the Government exercises its option to extend the contract.  Prices in 
subsequent option years may be priced separately if desired, and must be 
separately priced if the specification is being written for a CA program study.  
See paragraph IV.B of this User’s Guide. 
 
    (2)  Section C, the technical specifications, must clearly outline 
the scope of work for both the initial and first 12 month option periods since 
the workload can vary significantly from month to month.  For example, the 
specification must state how many, if any, scheduled semi-annual container 
cleanings will be performed during the initial period. 
 
    (3)  Two Schedules of Deductions, one for the initial period and one 
for the first option period, must be included.  Of course the items of work and 
number of units in the Schedules of Deductions must agree with the firm fixed-
price contract line items in Section B and the scopes of work defined in Section 
C.  Paragraph III.D of this User’s Guide provides more in depth information on 
the development of Schedules of Deductions. 
 
    (4)  The "TERM OF THE CONTRACT" clause in Section F should read as 
follows: 
 
"TERM OF CONTRACT.  The initial contract term shall be for a !INSERT NUMBER! 
month period commencing on !INSERT DATE! and ending on 30 September !INSERT 
YEAR!; however, the Government reserves the right to award for the base period a 
number of months less than the !INSERT SAME NUMBER! months stated at the unit 
prices bid.  The Government has the option to extend the term of the contract in 
accordance with the "OPTION TO EXTEND THE TERM OF THE CONTRACT-SERVICES" clause 
in Section I by giving written notice to the Contractor 10 calendar days prior 
to expiration of the contract.  In the option periods the Government will adjust 
the prices, as required, based on new Department of Labor Wage Rate 
Determinations." 
 
    (5)  The "BASIS FOR AWARD" clause should read as follows: 
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"BASIS FOR AWARD.  The low bidder for purposes of award shall be the conforming, 
responsive, responsible bidder offering the lowest total price for Contract Line 
Items 0001, 0002, 0003, and 0004.  However, the initial award will include only 
contract line items 0001 and 0002.  Bids are solicited on an "all or none" basis 
and provision 52.214-10, "CONTRACT AWARD - SEALED BIDDING" in Section L is 
hereby modified.  FAILURE TO SUBMIT BIDS FOR ALL ITEMS AND QUANTITIES LISTED 
SHALL BE CAUSE FOR REJECTION OF THE BID." 
 
   c.  If the initial contract term will be projected to begin on 1 
October, make the following changes to the GPWS contract line items, Section B: 
 
    (1)  The dates shown in contract line items 0001 and 0002 should 
read "(1 October !YEAR! through 30 September !YEAR!)". 
 
    (2)  Delete contract line item 0003 and 0004 in their entirety, or 
add additional separately priced items for each of the subsequent option years 
(Items 0005, 0006, etc.).  Note that separately priced options are required if 
the PWS is being written under the CA program (see paragraph IV.B of this User’s 
Guide). 
 
  4.  Other Clauses.  Specific clauses included in Section B differ from 
NAVFAC EFD to EFD.  The user must contact the activity’s geographical EFD to 
identify the specific clauses, if any, which may be required. 
 
 C.  Technical Specifications (Section C).  The technical specification 
(Section C) is the single most important part of any PWS, but especially so for 
solid waste collection and disposal services since the function is highly 
sensitive and critical from a health and sanitation viewpoint.  Within this 
section the user must describe, in detail, what services are desired and when 
they are to be performed.  Requirements provided in this GPWS are designed to 
meet the general solid waste requirements of most activities.  When tailoring 
the GPWS these requirements may need to be modified to meet local conditions and 
to reflect modifications made to work requirements during the job analysis 
process.  Special or unique requirements may need to be added.  A job analysis, 
as described in NAVFAC MO-327, should provide the data required to tailor this 
section. 
 
 D.  Schedule of Deductions.  If used, the Schedule of Deductions clause in 
Section E is one of the most important items that the specification writer must 
consider in tailoring this GPWS, since it directly affects the degree of 
difficulty required to make payment deductions for unsatisfactory performance 
and nonperformance of work.  The schedule is used if a single monthly price or 
limited number of subline items are included in Section B for performance of the 
firm fixed-price contract requirements, and should not be used if a detailed 
Schedule of Firm Fixed-Price Work is included in Section B.  Refer to paragraph 
III.B.1.b for additional information on fixed-price contract line items. 
 
  1.  The Schedule of Deductions requires the successful bidder to break 
down the firm fixed-price portion of the bid for each of the fixed-price 
contract requirements in the PWS.  This information is used in conjunction with 
the CONSEQUENCES OF CONTRACTOR’S FAILURE TO PERFORM REQUIRED SERVICES and 
ESTIMATING THE PRICE OF NONPERFORMED OR UNSATISFACTORY WORK clauses (Section E), 
and the Performance Requirements Summary (PRS) table (Attachment J-E1), in 
making payment deductions for unsatisfactory performance and nonperformance of 
firm fixed-price contract requirements. 
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  2.  The completed schedule must be provided by the Contractor within 15 
calendar days after award of the contract, and the Government retains the right 
to reject and/or unilaterally establish a schedule if the submitted schedule is 
unbalanced or materially deficient.  The specification writer must consider 
changes made to the technical specifications and the length of the initial 
contract term when tailoring the sample schedules which follow.  Corresponding 
changes must also be made to the PRS table in Attachment J-E1. 
 
  3.  The sample schedules below include multiple line items for those 
services which include collection of wastes from different sizes of containers.  
For example, separate line items are included for collection and disposal of 
solid waste from two cubic yard (CY), four-CY, six-CY, eight-CY, 20-CY, and 
40-CY containers.  An alternate format would be to have a single line item for 
collection and disposal, regardless of container size; however, this is not 
recommended since the Contractor’s costs, and therefore the amount to be 
deducted for non performance, can vary significantly from one container size to 
another. 
 

SCHEDULE OF DEDUCTIONS FOR BASE PERIOD 
(DO NOT SUBMIT SCHEDULE OF DEDUCTIONS WITH BID) 

 
  
   Number of Unit Total 
 Contract Requirements Units Units Price Price  
 
1. Collection and Disposal of 
 Residential Solid Waste 
 (Clauses C.8 & C.9) 
 
 a. General Household Solid EACH !INSERT!* $  $  
  Waste (Curbside) 
 
 b. Bulky Items MONTH !INSERT! $  $  
 
 c. General Household Solid Waste EACH !INSERT! $  $  
  (Area Collection Stations) 
 
2. Collection and Disposal of 
 Commercial and Industrial 
 Solid Waste (Clauses C.8 & C.9) 
 
 a. Two-CY Containers EACH !INSERT! $  $  
 
 b. Four-CY Containers EACH !INSERT! $  $  
 
 c. Six-CY Containers EACH !INSERT! $  $  
 
 d. Eight-CY Containers EACH !INSERT! $  $  
 
3. Collection and Disposal of EACH !INSERT! $  $  
 Solid Waste from Small Refuse 
 Containers (55 gallons or less) 
 (Clauses C.8 & C.9) 
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   Number of Unit Total 
 Contract Requirements Units Units Price Price  
 
4. Scheduled Collection and Disposal 
 of Solid Waste (Bulky Items) 
 (Clauses C.8 & C.9) 
 
 a. 20-CY Containers EACH !INSERT! $  $  
 
 b. 40-CY Containers EACH !INSERT! $  $  
 
5. Scheduled Collection and Disposal EACH !INSERT! $  $  
 of Recyclable Solid Waste from 
 20-CY and 40-CY Containers 
 (Clauses C.8 & C.9) 
 
6. Collection and Disposal of Solid 
 Waste from Compactor Containers 
 (Clauses C.8 & C.9) 
 
 a. 30-CY Containers EACH !INSERT! $  $  
 
 b. 40-CY Containers EACH !INSERT! $  $  
 
7. Scheduled Cleaning and 
 Disinfecting (Clause C.10) 
 
 a. Collection Vehicles MONTH !INSERT! $  $  
 
 b. Two-CY to Eight-CY EACH !INSERT! $  $  
  Containers 
 
 c. 20-CY and 40-CY Roll EACH !INSERT! $  $  
  Off Containers 
 
 d. 30-CY and 40-CY Compactor EACH !INSERT! $  $  
  Containers 
 
 e. Small Refuse Containers EACH !INSERT! $  $  
  (55 Gallons or less 
 
8. Scheduled Collection and Disposal EACH !INSERT! $  $  
 of Solid Waste for Special Events 
 (Clauses C.8 & C.9) 
 
 
 TOTAL = $  
 (Must equal amount 

 bid for contract 
 line item 0001) 

 
 
* Multiply the number of housing units by the number of scheduled collections. 
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SCHEDULE OF DEDUCTIONS FOR FIRST OPTION PERIOD 
(DO NOT SUBMIT SCHEDULE OF DEDUCTIONS WITH BID) 

 
  
   Number of Unit Total 
 Contract Requirements Units Units Price Price  
 
1. Collection and Disposal of 
 Residential Solid Waste 
 (Clauses C.8 & C.9) 
 
 a. General Household Solid EACH 45,656 $  $  
  Waste (Curbside) 
 
 b. Bulky Items MONTH 12 $  $  
 
 c. General Household Solid Waste EACH 624 $  $  
  (Area Collection Stations) 
 
2. Collection and Disposal of 
 Commercial and Industrial Solid 
 Waste (Clauses C.8 & C.9) 
 
 a. Two-CY Containers EACH 104 $  $  
 
 b. Four-CY Containers EACH 156 $  $  
 
 c. Six-CY Containers EACH 156 $  $  
 
 d. Eight-CY Containers EACH 5,148 $  $  
 
3. Collection and Disposal of EACH 10,556 $  $  
 Solid Waste from Small Refuse 
 Containers (55 gallons or less) 
 (Clauses C.8 & C.9) 
 
4. Scheduled Collection and Disposal 
 of Solid Waste (Bulky Items) 
 (Clauses C.8 & C.9) 
 
 a. 20-CY Containers EACH 78 $  $  
 
 b. 40-CY Containers EACH 697 $  $  
 
5. Scheduled Collection and Disposal EACH 105 $  $  
 of Recyclable Solid Waste from 
 20-CY and 40-CY Containers 
 (Clauses C.8 & C.9) 
 
6. Collection and Disposal of 
 Solid Waste from Compactor 
 Containers (Clauses C.8 & C.9) 
 
 a. 30-CY Containers EACH 104 $  $  
 
 b. 40-CY Containers EACH 156 $  $  
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   Number of Unit Total 
 Contract Requirements Units Units Price Price  
 
7. Scheduled Cleaning and 
 Disinfecting (Clause C.10) 
 
 a. Collection Vehicles MONTH 12 $  $  
 
 b. Two-CY to Eight-CY EACH 592 $  $  
  Containers 
 
 c. 20-CY and 40-CY Roll EACH 24 $  $  
  Off Containers 
 
 d. 30-CY and 40-CY Compactor EACH 8 $  $  
  Containers 
 
 e. Small Refuse Containers EACH 416 $  $  
  (55 Gallons or less) 
 
8. Scheduled Collection and Disposal EACH 13 $  $  
 of Solid Waste for Special Events 
 (Clauses C.8 & C.9) 
 
 
 TOTAL = $  
 (Must equal amount 

 bid for contract 
 line item 0003) 

 
 
* Multiply the number of housing units by the number of scheduled collections. 
 
 
 E.  Performance Requirements Summary.  As the GPWS is being tailored a PRS 
Table should be prepared.  This table will be included in Section J of the PWS 
and will be used primarily by the Administrative Contracting Officer (ACO), in 
conjunction with the "CONSEQUENCES OF CONTRACTOR’S FAILURE TO PERFORM REQUIRED 
SERVICES", "ESTIMATING THE PRICE OF NON PERFORMED OR UNSATISFACTORY WORK", and 
"SCHEDULE OF DEDUCTIONS" clauses, in making payment deductions for 
unsatisfactory performance or nonperformance of contract requirements.  
Additionally, the table is also very useful in the preparation of QA plans (as 
discussed in the QA Guide to this GPWS) and the Schedule of Deductions, and to 
provide the FSCM, QAEs, and customers a convenient overview of services to be 
provided.  A sample PRS table, which reflects the contract requirements and work 
requirements of this GPWS, is provided in Attachment J-E1 of the GPWS.  
Suggested Maximum Allowable Defect Rates (MADRs) and weights are also shown.  
The user should modify this table to reflect the tailored PWS’s requirements and 
consideration of the various factors which influence the selection of MADRs and 
work requirement weights. 
 
 F.  Reviewing the Tailored PWS.  Conflicting and contradictory contract 
requirements, i.e., inconsistency within a facilities support contract, 
inherently lead to protests, claims, and difficulties in contract 
administration.  As a result, the Government may pay more for required services; 
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does not obtain the services which were intended; and/or spends a great deal 
more in contract administration effort than would normally be warranted.  To 
avoid such problems, the user should carefully review the tailored GPWS to find 
and eliminate any inconsistencies which may have been created during the 
tailoring process. 
 
  1.  One way to eliminate inconsistencies is through the use of a matrix 
type check, such as that shown in Table 1 below.  Such a matrix can prove to be 
an effective check on the consistency of the contract requirements.  By matching 
the function with the applicable clause(s), the user can easily review those 
clauses which apply to a particular function without having to continually 
scrutinize the entire specification. 
 
  2.  Another and probably easier way for activities which have word 
processing software, is to perform a search on a key word(s).  For example, if 
we wanted to review all contract requirements for "containers", the software can 
search the entire document for that key word, and stop every time it encounters 
it.  In this way, the specification writer can quickly check for inconsistencies 
which may have been overlooked during previous reviews. 
 

TABLE 1 
SAMPLE MATRIX FOR SOLID WASTE COLLECTION AND DISPOSAL CONTRACT 

 

CONTRACT REQUIREMENTS 
REFERENCE 

RESIDENTIAL 
COMMERCIAL/ 
INDUSTRIAL 

CONTAINER 
RELOCATION 

SPECIAL 
EVENTS 

RECYCLABLE 
WASTE 

FOREIGN PORT 
GARBAGE 

COMPACTORS SANITATION 

C.8 X X X X X X X  
C.9 X X   X    
C.10        X 
J-C5 X X   X  X  
J-E1 X X X X X X X X 
 
IV.  COMMERCIAL ACTIVITIES (CA) PROGRAM CONSIDERATIONS.  This section of the 
User’s Guide discusses some of the special items which must be considered when 
using this GPWS to prepare a PWS as part of a CA program study.  Included are a 
number of provisions and changes which must be considered by the user. 
 
 A.  Scope of Work.  The user must remember that the scope of work and 
standards of performance specified in the PWS must be equivalent to the 
projected capabilities of the MEO. 
 
 B.  Separately Priced Options to Extend.  OMB Circular A-76 requires in-house 
and Contractor bids to be evaluated on at least a three year basis, unless 
contract funding limitations prevent the initial contract term from being a full 
12 months in length.  In this situation, separately priced options must be 
included to cover at least two full fiscal years after the initial term.  This 
means that Section B must contain contract line items for a base period and at 
least two, one year, separately priced option periods.  For example: 
 
  1.  If the contract term is projected to begin on 1 October, Section B 
would include contract line items for the base year (12 months) of performance 
(items 0001 and 0002) and at least two, one year, separately priced option 
periods (items 0003 and 0004, and 0005 and 0006). 
 
  2.  If the contract term is projected to begin on 1 April, Section B would 
include contract line items for the initial six month base period of performance 
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through 30 September (items 0001 and 0002), and at least two one year, 
separately priced option periods (items 0003 and 0004, and 0005 and 0006). 
 
  3.  In no case may the total contract term exceed 60 months. 
 
 C.  Multi-Function CA Contracts.  In many instances, CA program studies 
involve contracts containing more than one functional area or service.  For 
example, the user may want to study transportation operation and maintenance 
services in conjunction with solid waste collection and disposal services, and 
issue a single solicitation.  Since most NAVFAC GPWSs are written in the same 
format, the technical requirements of Sections C and J of this guide may be 
easily combined with those of other GPWSs to produce a tailored multi-function 
PWS. 
 
V.  PRE-AWARD CONSIDERATIONS.  Prior to award it is essential that the activity 
consider the following aspects of the operation and administration of a solid 
waste collection and disposal contract.  Additionally, Chapters 5 and 6 of 
NAVFAC MO-327 discuss a number of items which must be considered by the activity 
prior to the award of a contract, including a pre-award survey of the apparent 
low, responsive, responsible bidder, and a review of the submitted quality 
control program. 
 
 A.  Quality Assurance Evaluator Training.  It is vitally important to have an 
adequate number of qualified QAEs on board prior to the contract start date.  In 
fact NAVFAC EFD contract offices will not allow contracts to be advertised until 
the activity provides assurance that such resources will be provided.  NAVFAC P-
68, Contracting Manual, details NAVFAC policy for minimum training requirements 
for personnel involved in NAVFAC contracts.  The Manual requires all individuals 
assigned to QAE duties to attend the QAE training course provided by each of the 
EFDs within six months of their assignment.  If this training has not been 
received, the activity should take steps to have the QAE(s) attend the next 
available course and in the meantime should develop a local training program.  
EFD Code 10s/16s should be contacted for QAE training scheduling or assistance.  
The QAE should have a good working knowledge of requirements for solid waste 
collection and disposal.  Prior to bid opening it is essential that the QAE 
become familiar with the solid waste collection and disposal specification. 
 
 B.  Site Visits.  The QAE or other Government representative should be 
prepared to conduct site visits with potential bidders after inviting bids.  The 
purpose of these visits is to familiarize the Contractor with the location of 
contract requirements, not to provide additional information which should have 
been included in the PWS.  QAEs must be briefed by the ACO or the Contract 
Specialist as to what can and cannot be said to potential bidders during site 
visits.  Customers must also be briefed on precautions to be taken so as not to 
reveal sensitive information to potential bidders during these visits. 
 
 C.  Disposal.  Has the Contractor provided a copy of a disposal permit 
showing that the sanitary landfill to be used is in an approved landsite?  Or, 
if other final disposal methods are to be used, such as incineration, has the 
Contractor provided written documentation and approval of suitability? 
 
 D.  Government Furnished Property.  Are Government furnished facilities, 
equipment, and materials, if any, ready for turnover?  If trucks and/or 
containers are to be furnished, are they clean, sanitary, and in good working 
condition?  Has a property administrator been assigned as required by NAVFAC P-
68, paragraph 45.303? 
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 E.  Customer Relations.  Are adequate procedures in place and are customers 
aware of the procedures which will be used to order on-call collections and 
other unscheduled indefinite quantity work requirements?  Have procedures been 
developed for customers to submit complaints to the QAE, ACO, or other 
designated representative? 
 
 F.  Quality Assurance Plans.  Are adequate QA plans prepared and ready for 
use? 
 
 

END OF USER’S GUIDE 
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PART I - THE SCHEDULE 
 

SECTION B:  SUPPLIES OR SERVICES AND PRICES/COSTS 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  Some NAVFAC Engineering Field Divisions (EFDs) 
require additional clauses to be added to Section B.  The user must contact the 
appropriate geographical EFD to identify additional clauses, if any, which may 
be required.  The numbering system for contract line items and subline items 
shall follow the method prescribed in Subpart 4.71 of the DOD FAR Supplement.  
In the following example contract line items 0001 and 0003 are prepared as 
single line items supported by Schedules of Deductions.  Alternate methods would 
be to include a limited number of subline items, each of which would be broken 
down by Schedules of Deductions; or to eliminate the Schedules of Deductions 
from the contract and prepare detailed Schedules of Firm Fixed-Price Work, with 
detailed contract line items similar to those in the Schedules of Deductions.  
See paragraph III.B.1.b of the User’s Guide for additional information on 
contract line items. 
*******************************************************************************! 
 
SCHEDULE  
 Item 
 No. Supplies/Services Quantity Unit Unit Price Amount  
 
0001 FIRM FIXED-PRICE WORK:  Price !NUMBER! MONTH $  $  
 for the BASE PERIOD (!DATE! 

through !DATE!) for all work 
specified in the contract, 
except for work specifically 
identified as being included 
in the Indefinite Quantity 
portion of the contract. 

 
 TOTAL PRICE FOR CONTRACT LINE $  
 ITEM NUMBER (CLIN) 0001 
 
0002 INDEFINITE QUANTITY WORK:  Price 
 for the BASE PERIOD (!DATE! 

through !DATE!) to perform the 
unit priced tasks listed in 
the Schedule of Indefinite 
Quantity Work below.  The 
quantities listed below are 
realistic estimates provided 
solely for the purpose of bid 
evaluation and for 
establishing penal sums of 
bonds (if required).  The 
price for this bid item is the 
total of the subline items 
listed in the Schedule of 
Indefinite Quantity Work. 



B-2 

SCHEDULE  
 Item Maximum 
 No. Supplies/Services Quantity Unit Unit Price Amount  
 

SCHEDULE OF INDEFINITE QUANTITY WORK 
 
 On-call Collection and Disposal 
 of Solid Waste (Bulky Items) 

(Clauses C.8 & C.9) 
 
0002AA 20-CY Containers !NUMBER! EA $  $  
 
0002AB 40-CY Containers !NUMBER! EA $  $  
 
0002AC On-call Collection and Disposal !NUMBER! EA $  $  
 of Recyclable Solid Waste from 
 20-CY and 40-CY Containers 
 (Clauses C.8 & C.9) 
 
 Nonscheduled Cleaning and 
 Disinfecting (Clause C.10) 
 
0002AD Two-CY to Eight-CY Containers !NUMBER! EA $  $  
 
0002AE 20-CY and 40-CY Roll Off !NUMBER! EA $  $  
 Containers 
 
0002AF 30-CY and 40-CY Compactor !NUMBER! EA $  $  
 Containers 
 
0002AG Collection, Heat Treatment, and !NUMBER! EA* $  $  
 Disposal of Foreign Port Origin 
 Garbage [Paragraph C.8.c(2)(e)] 
 
0002AH Relocation of Containers 
 [Paragraph C.8.c.(4)] !NUMBER! EA** $  $  
 
0002AJ Unscheduled Collection and !NUMBER! EA $  $  
 Disposal of Solid Waste for 
 Special Events 
 [Paragraph C.8.c.(5)] 
 
 TOTAL PRICE FOR CONTRACT LINE $  
 ITEM NUMBER (CLIN) 0002 
 
0003 FIRM FIXED-PRICE WORK:  Price 12 MONTH $  $  
 for the FIRST OPTION PERIOD for 

all work specified in the 
contract, except for work 
specifically identified as 
being included in the 
Indefinite Quantity portion of 
the contract. 

 
 TOTAL PRICE FOR CONTRACT LINE $  
 ITEM NUMBER (CLIN) 0003 
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SCHEDULE  
 Item Maximum 
 No. Supplies/Services Quantity Unit Unit Price Amount  
 

SCHEDULE OF INDEFINITE QUANTITY WORK 
 
0004 INDEFINITE QUANTITY WORK:  Price 
 for the FIRST OPTION PERIOD to 

perform the unit priced tasks 
listed in the Schedule of 
Indefinite Quantity Work 
below.  The quantities listed 
below are realistic estimates 
provided solely for the 
purpose of bid evaluation and 
for establishing penal sums of 
bonds (if required).  The 
price for this bid item is the 
total of the subline items 
listed in the Schedule of 
Indefinite Quantity Work. 

 
 On-call Collection and Disposal 
 of Solid Waste (Bulky Items) 

(Clauses C.8 & C.9) 
 
0004AA 20-CY Containers 42 EA $  $  
 
0004AB 40-CY Containers 23 EA $  $  
 
0004AC On-call Collection and Disposal 19 EA $  $  
 of Recyclable Solid Waste from 
 20-CY and 40-CY Containers 
 (Clauses C.8 & C.9) 
 
 Nonscheduled Cleaning and 
 Disinfecting (Clause C.10) 
 
0004AD Two-CY to Eight-CY Containers 30 EA $  $  
 
0004AE 20-CY and 40-CY Roll Off 17 EA $  $  
 Containers 
 
0004AF 30-CY and 40-CY Compactor 15 EA $  $  
 Containers 
 
0004AG Collection, Heat Treatment, and 110 EA* $  $  
 Disposal of Foreign Port Origin 
 Garbage [Paragraph C.8.c(2)(e)] 
 
0004AH Relocation of Containers 220 EA** $  $  
 [Paragraph C.8.c.(4)] 
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SCHEDULE  
 Item Maximum 
 No. Supplies/Services Quantity Unit Unit Price Amount  
 
0004AJ Unscheduled Collection and 120 EA $  $  
 Disposal of Solid Waste for 
 Special Events 
 [Paragraph C.8.c.(5)] 
 
 TOTAL PRICE FOR CONTRACT LINE $  
 ITEM NUMBER (CLIN) 0004 
 
 
 
 
 * Each container of foreign port origin garbage requiring treatment. 
 ** The number of collections required.  For example, two containers provided 

and emptied daily for three days would equal six EA. 
 
 

END OF SECTION B 
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PART I - THE SCHEDULE 
 

SECTION C:  DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 
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PART I - THE SCHEDULE 
 

SECTION C:  DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  A "Work Excluded" clause in Section C is optional 
but should be used with extreme care in order to avoid giving bidders the 
impression that if work is not specifically excluded it is automatically 
included.  A "Work Excluded" clause may be useful to clarify the scope of work 
if some solid waste collection and disposal functions are already being 
performed by contract. 
*******************************************************************************! 
 
C.1  GENERAL INTENTION.  The intention of this solicitation is to obtain solid 
waste collection and disposal services at !INSERT NAME OF ACTIVITY! by means of 
a combination firm fixed-price and indefinite quantity contract. 
 
C.2  GENERAL REQUIREMENTS.  The Contractor shall furnish all labor, supervision, 
materials, supplies, and equipment necessary to collect and dispose of solid 
waste, including the collection and disposal of garbage, ashes, debris, rubbish, 
and other discarded solid wastes resulting from residential, industrial, 
commercial, and community activities, as specified in the specifications and 
drawings attached.  Excluded from this function is collection and disposal of:  
(1) hazardous wastes, (2) solids or dissolved materials in domestic sewage, (3) 
other pollutants in water resources such as silt and dissolved or suspended 
solids, and (4) infectious/medical wastes. 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  Unique functional terms should be added to the 
following list of definitions.  Definitions not required should be deleted.  
*******************************************************************************! 
 
C.3  DEFINITIONS - TECHNICAL.  As used throughout this contract, the following 
terms shall have the meaning set forth below.  Additional definitions are in the 
"DEFINITIONS" clause in Section I. 
 
 a.  Where "as shown", "as indicated", "as detailed", or words of similar 
import are used, it shall be understood that reference is made to this 
specification and the drawings accompanying this specification unless stated 
otherwise. 
 
 b.  Where "as directed", "as required", "as permitted", "approval", 
"acceptance", or words of similar import are used, it shall be understood that 
direction, requirement, permission, approval, or acceptance of the ACO is 
intended unless stated otherwise. 
 
 c.  Administrative Contracting Officer (ACO).  The individual designated by 
the Contracting Officer to administer the contract.  Throughout this contract, 
the term ACO will be used to refer to the individual designated to administer 
the contract or his/her designated representative.  See the "DEFINITIONS" 
clause, Section I. 
 
 d.  Ashes.  The residue from burned wood, coal, coke, and other combustible 
material. 
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 e.  Collection Station.  The designated points where solid wastes will be 
placed for collection by the Contractor.  May also be referred to as collection 
point, pick-up stations, or collection site. 
 
 f.  Contractor.  The term Contractor as used herein refers to both the prime 
Contractor and any subcontractors.  The prime Contractor shall insure that 
subcontractors comply with the provisions of this contract. 
 
 g.  Contractor Representative.  A foreman or superintendent assigned in 
accordance with the "CONTRACTOR EMPLOYEES" clause, Section H. 
 
 h.  Debris.  Grass cuttings, tree trimmings, leaves, pine straw, limbs, 
stumps, street sweepings, roofing and construction wastes, and similar waste 
material. 
 
 i. Engineered Performance Standards (EPS).  A job estimating system 
developed for the Department of Defense.  EPS is the average time necessary for 
a qualified craftsman working at a normal pace, following acceptable trade 
methods, receiving capable supervision, and experiencing normal delays to 
perform defined amounts of work of a specified quality.  EPS manuals are 
published under the following numbers by each military branch: 
 
 Navy: NAVFAC P 700 Series 
 Army: TB 420 Series 
 Air Force: AFM 85 Series 
 
 j.  Frequency of Service 
 
  (1)  Semiannual (SA).  Services performed twice during each 12 month 
period of the contract at intervals of 160 to 200 calendar days. 
 
  (2)  Quarterly (Q).  Services performed four times during each 12 month 
period of the contract at intervals of 80 to 100 calendar days. 
 
  (3)  Monthly (M).  Services performed 12 times during each 12 month 
period of the contract at intervals of 28 to 31 calendar days. 
 
  (4)  Weekly (W).  Services performed 52 times during each 12 month 
period of the contract at intervals of 6 to 8 calendar days. 
 
 k.  Garbage.  Animal and vegetable waste (and containers thereof) resulting 
from the handling, preparation, cooking, and consumption of foods.  Edible or 
hog food garbage is that portion of waste food which has been segregated for 
salvage. 
 
 l.  Hazardous Waste.  A solid waste or combination of solid wastes, which 
because of its quantity, concentration, or physical, chemical, or infectious 
characteristics may: (1) cause, or significantly contribute to, an increase in 
mortality or an increase in serious irreversible, or incapacitating reversible, 
illness; or (2) pose a substantial present or potential hazard to human health 
or the environment when improperly treated, stored, transported, disposed of, or 
otherwise managed. 
 
 m.  Open Burning.  The combustion of solid waste without (a) control of 
combustion air to maintain adequate temperature for efficient combustion, (b) 
containment of the combustion reaction in an enclosed device to provide 
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sufficient residence time and mixing for complete combustion, or (c) control of 
the emission of the combustion products.  OPEN BURNING IS PROHIBITED and is not 
an authorized means of ultimate waste disposal. 
 
 n.  Quality Assurance (QA).  A method used by the Government to provide some 
measure of control over the quality of purchased goods and services received. 
 
 o.  Quality Assurance Evaluator (QAE).  The Government employee responsible 
for the monitoring of Contractor performance. 
 
 p.  Quality Control (QC).  A method used by the Contractor to control the 
quality of goods and services produced. 
 
 q.  Recyclable Waste.  Waste material which can be transformed into new 
products in such a manner that the original product may lose its identity. 
 
 r.  Refuse.  All garbage, ashes, debris, rubbish, and other similar waste 
materials.  Not included are explosive and incendiary waste and contaminated 
waste from medical and radiological processes. 
 
 s.  Regular Working Hours.  The Government’s regular (normal) working hours 
are from !STARTING HOUR! to !ENDING HOUR!, Mondays through Fridays except (a) 
Federal Holidays and (b) other days specifically designated by the ACO. 
 
 t.  Response Time.  Response time is defined as the time allowed the 
Contractor after initial notification of a work requirement to be physically on 
the premises at the work site with appropriate tools, equipment, and materials, 
ready to perform the work required. 
 
 u.  Rubbish.  A variety of unsalvageable waste materials such as metal, 
glass, crockery, floor sweepings, paper, wrapping, containers, cartons, and 
similar articles not used in preparing or dispensing food. 
 
 v.  Solid Waste.  Refuse and other discarded solid materials resulting from 
commercial, industrial, residential, and community activities.  It does not 
include hazardous wastes, infectious/medical wastes, solids or dissolved 
materials in domestic sewage, or other significant pollutants in water resources 
such as silt, dissolved or suspended solids in industrial waste, water 
effluents, dissolved materials in irrigation return flow, or other common water 
pollutants. 
 
 w.  Spillage.  Any refuse dislodged from containers and/or solid waste 
collecting equipment in the course of collection and disposal. 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  Government furnished property may include real 
property or personal property.  The specification writer must clearly identify 
Government furnished facilities, Government furnished equipment (GFE), and 
Government furnished material (GFM).  The following clauses should be modified 
as needed to fit the activity’s specific situation and needs.  Remember that if 
a CA program study is being conducted, decisions on whether or not to provide 
Government furnished facilities and equipment must be based on an economic 
analysis.  Refer to OPNAVINST 4860.7. 
*******************************************************************************! 
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C.4  GOVERNMENT FURNISHED PROPERTY AND SERVICES.  In accordance with the 
"GOVERNMENT FURNISHED PROPERTY (FIXED-PRICE CONTRACTS)" clause in Section I, the 
Government will provide the Contractor the use of certain Government owned 
!MODIFY AS REQUIRED! facilities, equipment, materials, and utilities for use 
only in connection with this contract.  The use of Government furnished property 
and services for other purposes is prohibited.  All such facilities, equipment, 
and materials will be provided in "as is" condition. 
 
 !SELECT EITHER a. OR a.(OPTIONAL)! 
 
 a.  Government Furnished Facilities.  The Government will furnish or make 
available to the Contractor the facilities described in Attachment J-C1.  Should 
the Contractor choose to use the Government furnished facilities, the Contractor 
shall assume responsibility and accountability for such facilities accepted for 
use and shall take adequate precautions to prevent fire hazards, odors, and 
vermin.  Janitorial and solid waste collection/disposal services for Government 
furnished facilities shall be provided by the Contractor.  The Contractor shall 
obtain written approval from the ACO prior to making any modifications or 
alterations to the facilities.  Any such modifications or alterations approved 
by the Government will be made at the expense of the Contractor.  At the 
completion of the contract, all facilities shall be returned to the Government 
in the same condition as received, except for reasonable wear and tear.  The 
Contractor shall be held responsible for the cost of any repairs caused by 
negligence or abuse on his/her part, or on the part of his/her employees. 
 
 a.(OPTIONAL)  Government Furnished Facilities.  The Government will not 
provide office space and operational facilities to the Contractor.  The 
Contractor shall secure and maintain the necessary office space and other 
facilities required for the performance of this contract at his/her own expense. 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  Equipment should normally not be provided to the 
Contractor unless economically justified under a CA program study.  Extensive 
equipment listings should be placed in Attachment J-C2, including identification 
number, make, age, quantity, size or capacity, etc.  Specific equipment 
maintenance requirements beyond the general requirements of this clause should 
also be detailed in this Attachment.  Specify container locations and 
responsibility for transportation if not already in place.  If no equipment or 
material will be provided to the Contractor, the OPTIONAL clause should be used. 
*******************************************************************************! 
 
 !SELECT EITHER b. OR b.(OPTIONAL)! 
 
 b.  Government Furnished Equipment.  The Government will provide the 
Contractor the option of using existing and available Government owned equipment 
in the performance of the contract.  Such Government furnished tools and 
equipment are listed in Attachment J-C2. 
 
  (1)  Should the Contractor choose to use the Government furnished 
equipment, periodic servicing, maintenance, and repair shall be provided at no 
additional cost to the Government, and the total or partial breakdown or failure 
of the equipment shall not relieve the Contractor of responsibility to fully 
perform the work of the contract.  Upon completion or termination of the 
contract, all Government owned equipment shall be returned to the Government in 
the same condition as received, except for normal wear and tear.  Equipment 
which becomes worn out due to normal wear and tear shall be returned to the 
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Government and its replacement shall be the responsibility of the Contractor at 
no additional cost to the Government.  Equipment so acquired shall remain the 
property of the Contractor.  The Contractor shall be responsible for the cost of 
any repairs or replacement caused by negligence or abuse by the Contractor or 
his/her employees. 
 
  (2)  The Contractor and the Government Representative shall conduct a 
joint inventory before commencing work under this contract to determine the 
exact number and serviceability of Government furnished equipment.  The 
Contractor shall then certify the findings of this inventory and indicate, in 
writing, which items of equipment will be used to provide services under this 
contract.  Equipment not selected for use will be deleted from the inventory and 
will no longer be available for the Contractor’s use.  The Contractor shall 
assume accounting responsibility for equipment remaining on the inventory, and 
subsequently report inventory discrepancies to the Government Representative.  
Except as may otherwise be specified, Government furnished equipment shall not 
be removed from the military base unless approved by the ACO in writing. 
 
 b.(OPTIONAL)  Government Furnished Equipment.  The Contractor shall furnish 
all equipment required for the performance of this contract.  The Government 
will not provide equipment for the Contractor’s use. 
 
!****************************************************************************** 
NOTE TO SPECIFICATION WRITER:  Material should normally not be provided to the 
Contractor unless economically justified under a CA program study.  List 
material to be provided in Attachment J-C3, including identification 
information, quantity, size or capacity, location, etc. 
******************************************************************************! 
 
 !SELECT EITHER c. OR c. (OPTIONAL)! 
 
 c.  Government Furnished Material.  The Government will furnish the material 
described in Attachment J-C3 to the Contractor on a one time basis for use only 
in connection with this contract.  The Contractor and the Government 
Representative shall conduct a joint inventory before commencing work under this 
contract to determine the exact amount and serviceability of Government 
furnished materials.  The Contractor shall then certify the findings of this 
inventory, assume accounting responsibility for all materials supplied, and 
shall provide documentation supporting issue/use of such material.  Upon 
depletion of material provided to the Contractor by the Government, the 
Contractor shall furnish all material to perform the work of the contract, 
except as otherwise specified herein.  Upon completion or termination of this 
contract a second joint inventory shall be conducted, if necessary, of all 
unused Government furnished materials.  The Contractor shall be held liable for 
all materials which cannot be accounted for by issue/use documentation. 
 
 c.(OPTIONAL)  Government Furnished Material.  The Government will not 
provide any materials to the Contractor. 
 
 d.  Availability of Utilities.  The Government will furnish the following 
utility services at existing outlets, for use in those facilities provided by 
the Government and as may be required for the work to be performed under the 
contract:  electricity, steam (for heat treatment of foreign port origin 
garbage), natural gas, fresh water, and sewage service.  Information concerning 
the location of existing outlets may be obtained from the ACO.  The Contractor 



C-6 

shall provide and maintain, at his/her expense, the necessary service lines from 
existing Government outlets to the site of work. 
 
  !SELECT EITHER (1) OR (1) (OPTIONAL)! 
 
  (1)  Utilities specified above will be furnished at no cost to the 
Contractor. 
 
  (1)(OPTIONAL).  The Contractor shall be required to pay for utilities 
consumed and shall, at his/her expense, install meters as required by the ACO to 
measure consumption of utilities provided by the Government.  Rates for 
reimbursement to the Government of metered utilities will be:  !LIST THE RATES 
OF REIMBURSEMENT PER TYPE OF SERVICE PROVIDED! 
 
  (2)  A restricted telephone line (USOC Class RS4) for on base calls will 
be provided by the Government at no cost to the Contractor.  The Contractor 
shall install commercial telephone service, and all service and toll charges 
shall be paid for by the Contractor. 
 
C.5  CONTRACTOR FURNISHED EQUIPMENT.  Except for the items listed in 
Clause C.4, the Contractor shall provide all facilities, equipment, materials, 
and services to perform the requirements of this contract.  All equipment shall 
be subject to the inspection and approval of the ACO prior to and during the 
life of the contract. 
 
 a.  Vehicles.  The Contractor shall use vehicles specifically designed for 
refuse collection that have watertight bodies and which do not permit loss of 
refuse.  Open-box trucks, with or without canvas cover, shall not be used except 
for the collection of debris or bulky items.  Collection vehicles shall be 
operated in accordance with activity rules and regulations while in the activity 
area, and shall be kept closed when moving or when not actually engaged in 
collecting wastes.  All vehicular equipment shall be maintained in good repair 
and in a safe, clean, and well painted condition.  The Contractor’s name shall 
be painted or otherwise displayed prominently on each Contractor owned vehicle. 
 Vehicles that are identified as unserviceable or unsightly by the ACO shall be 
repaired or replaced within !INSERT! working days at no additional cost to the 
Government.  The Contractor shall have sufficient equipment for backup of 
regularly assigned vehicles to insure completion of contract requirements in the 
event of breakdowns or other equipment problems. 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  Add additional requirements, such as for specific 
colors; special markings; letter and number size, location, etc. 
*******************************************************************************! 
 
 b.  Containers.  Except where otherwise noted, all containers shall be 
standard commercial-industrial type, of heavy gauge metal construction, 
leakproof, and designed for mechanized handling.  Containers which are mounted 
on wheels shall have a positive breaking/locking device to prevent inadvertent 
movement.  Containers shall be freshly painted at the start of the contract, and 
periodically during the term of the contract to maintain a pleasing appearance. 
 The Contractor’s name and local phone number shall be prominently displayed on 
each container.  All doors, lids, hinges, rollers, breaking devices, and other 
moving parts shall be maintained to keep containers serviceable.  Bent, damaged, 
leaking, rusting, and unsightly containers shall be repaired and repainted or 
replaced at the Contractor’s option within one week of notification by the ACO. 
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!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  Delete items which are not applicable and 
otherwise tailor the following paragraphs. 
*******************************************************************************! 
 
  (1)  Garbage Containers.  The interior bottom and lower half of interior 
sides of all containers used in the collection of food services garbage shall be 
coated with a polymer-type coating specifically designed for the purpose of 
leakproofing and rustproofing. 
 
  (2)  Compactor Containers.  Within 10 calendar days after award of the 
contract, the Contractor shall provide manufacturer’s descriptive data and 
installation requirements for the ACO’s approval for all Contractor furnished 
compactor containers.  All compactor containers shall be installed and fully 
operational within !INSERT! working days after the start date of the contract.  
Compactor containers provided by the Contractor shall be of the capacities 
specified in Attachment J-C5, and specifically designed to handle commercial and 
industrial refuse.  Compactors shall be easily loaded from either ground level 
or dock level.  Power units shall be located within the confines of the packer 
frame.  Electrical connections to compactors shall be made by the Contractor, in 
accordance with the National Electric Code, from existing Government furnished 
connection points.  Information on the location and capacity of existing 
electrical connection points may be obtained from the ACO.  Compactor 
foundations or platforms shall be provided by the Contractor in accordance with 
the manufacturer’s recommendations.  Foundations and platforms shall be removed 
immediately upon expiration of the contract if directed by the ACO. 
 
  (3)  Reusable Residential Containers.  The Contractor shall provide and 
maintain two plastic, 32 gallon capacity waste containers for each of !INSERT 
NUMBER! family housing units.  Containers shall be constructed of molded 
polyethylene plastic, with two handles and a lock-on cover.  Containers which 
are cracked, leaking, missing lids, vandalized, will not lock, or are otherwise 
damaged or unserviceable shall be replaced by the Contractor.  Containers which 
are identified as unserviceable by the Government representative shall be 
replaced within one working day. 
 
  (4)  Foreign Port Origin Garbage Containers.  A minimum of !INSERT 
NUMBER! containers used for the collection and treatment of foreign port origin 
garbage shall be provided by the Contractor.  These containers shall be !INSERT 
NUMBER! cubic yard (CY) in capacity, closed top, and modified to comply with the 
heat treatment procedures specified in Attachment J-C6.  Containers shall be 
painted yellow and marked "FOREIGN ORIGIN GARBAGE ONLY".  All hoses and other 
associated collection and treatment equipment shall also be provided by the 
Contractor. 
 
C.6  WORK OUTSIDE REGULAR HOURS.  Except as may otherwise be specified, all work 
shall be performed during regular working hours.  If the Contractor desires to 
carry on work on Saturday, Sunday, holidays, or outside regular working hours, 
he/she must submit application to the ACO for approval.  There will be no 
additional compensation for work performed outside regular working hours. 
 
C.7  MANAGEMENT.  The Contractor shall manage the total work effort associated 
with the services required herein to assure fully adequate and timely completion 
of these services.  Included in this function are management duties including, 
but not limited to, establishing and maintaining records and quality control.  
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The Contractor shall provide an adequate staff of personnel with the necessary 
management expertise to assure the performance of the work in accordance with 
sound and efficient management practices. 
 
 a.  Work Control.  The Contractor shall implement all necessary work control 
procedures to ensure timely accomplishment of work requirements, as well as to 
permit tracking of work in progress.  The Contractor shall plan and schedule 
work to assure labor and equipment are available to complete work requirements 
within the specified time limits and in conformance with the quality standards 
established herein. 
 
 b. Work Schedule.  The Contractor shall schedule and arrange work so as to 
cause the least interference with the normal occurrence of Government business 
and mission.  In those cases where some interference may be essentially 
unavoidable, the Contractor shall make every effort to minimize the impact of 
the interference.  Work schedules shall be submitted as specified in the 
appropriate clauses herein. 
 
 c.  Weight Tickets.  Individual weight tickets denoting the date, type of 
truck or container, and tonnage disposed of shall be submitted each month with 
the Contractor’s invoice for each load disposed of.  Also to be included is the 
total tabulated tonnage disposed of during the month. 
 
 d.  Staffing.  The Contractor shall continuously maintain an adequate staff 
with suitable management expertise to assure work is scheduled and completed in 
accordance with these specifications.  The Contractor shall maintain an adequate 
work force to complete work in accordance with the time and quality standards 
specified. 
 
C.8  COLLECTION REQUIREMENTS 
 
 a.  General.  The Contractor shall provide collection of solid wastes from 
residential, commercial, industrial, and community areas as shown in Attachment 
J-C4.  All problems relative to waste collection shall be reported to the ACO.  
The Contractor’s employees shall not contact activity personnel or housing 
occupants regarding waste collection problems. 
 
  (1)  Collection Stations.  Collection stations are denoted in Attachment 
J-C5.  All solid waste placed at designated collection stations shall be removed 
by the Contractor unless advised otherwise by the ACO. 
 
  (2)  Frequency of Collection.  Collection of solid wastes shall be made 
in a systematic manner at the frequencies specified in Attachment J-C5. 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  Provide information on gates the Contractor may 
use and any scheduling requirements or restrictions that may exist. 
*******************************************************************************! 
 
  (3)  Route and Collection Schedules.  The Contractor shall establish a 
plan for vehicle routes and collection schedules and submit to the ACO for 
approval within 10 calendar days after award of the contract.  Approved 
schedules shall be strictly adhered to, and any proposed change must be 
submitted for the ACO’s approval at least !INSERT! working days in advance. 
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   (a)  Hours of Operation.  The Contractor shall confine operations to 
daylight hours commencing not earlier than !INSERT TIME! and continuing not 
later than !INSERT TIME! for residential collections; and commencing not earlier 
than !INSERT TIME! and continuing not later than !INSERT TIME! for all other 
collections; unless otherwise approved by the ACO. 
 
   (b)  Inclement Weather Schedule.  Solid wastes shall be collected as 
scheduled during periods of inclement weather unless specific approval to delay 
collections is requested by the Contractor and received from the ACO.  Such 
approval will normally be granted only in cases of particularly severe weather, 
such as heavy snow, tropical storm or hurricane, etc.  When approval to 
reschedule collections is granted the Contractor shall accomplish all missed 
collections within 24 hours after the severe weather has terminated, at no 
additional cost to the Government.  If all make up collections cannot be made 
within 24 hours, the Contractor shall resubmit a revised schedule to the ACO for 
approval. 
 
   (c)  Holiday Schedule.  When a scheduled collection day falls on a 
holiday, all scheduled collections shall be made on the following work day.  All 
rescheduled holiday collections shall be accomplished in addition to all normal 
collections for that day, and at no additional cost to the Government. 
 
   (d)  Missed Pickups.  The Contractor shall collect solid wastes at 
missed scheduled pickup stations within !INSERT! hours after discovery by the 
Contractor’s quality control program or notification by the ACO. 
 
  (4)  Position of Containers.  After each collection of solid wastes, the 
Contractor shall reposition all non-disposable containers in an upright position 
within their respective collection stations so as to minimize interference with 
adjacent parking areas, sidewalks, roadways, etc.  Containers with lids shall be 
placed with their lids secured in the closed position and containers with doors 
shall be closed. 
 
  (5)  Collection Area Clean.  Collection stations shall be left in a neat 
and orderly manner.  All solid waste within a 25-foot radius of the collection 
station, including spillage and waste left or spilled in the area by the 
container user, shall be removed by the Contractor. 
 
  (6)  Destructive Weather.  Upon notification by the ACO that the 
activity is ordered to take precautionary measures to prevent damage by 
destructive weather, the Contractor shall collect all solid waste and 
temporarily relocate commercial and industrial containers to positions adjacent 
to buildings or other immovable structures, and shall provide appropriate tie-
downs as directed by the ACO.  All containers shall be returned to normal 
positions when destructive weather conditions have diminished.  Adjustments to 
the contract price due to collections and container relocations required by this 
paragraph will be handled under the "CHANGES" clause of Section I. 
 
  (7)  Abnormal Quantities of Waste.  Excess waste or wastes beyond the 
normal quantity resulting from holidays or recognized customs shall be collected 
and disposed of by the Contractor at no additional cost to the Government.  The 
Contractor shall employ additional equipment or make additional trips, if 
necessary, to adequately dispose of extra waste with minimum interference of 
regular collection schedules. 
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 b.  Specific Residential Requirements.  General household waste shall be 
collected twice weekly and bulky items shall be collected once weekly at each 
housing unit, as specified in paragraph l, Attachment J-C5.  The quantity of 
waste to be collected annually in military residential areas may be expected to 
be slightly larger than in similar civilian residential areas due to the 
frequency of personnel reassignments. 
 
  (1)  Types of Solid Waste.  Residential solid waste consists of general 
household garbage, debris, and rubbish, including lawn and flower bed edge 
trimmings, grass, grass clippings and grass roots, leaves, pine straw, cardboard 
boxes, cartons, plastic bags, bundled and tied newspapers and magazines, tree 
branches, etc.  Frequently, solid waste consists of bulky items, including, but 
not limited to, discarded furniture, toys, packing cartons, lumber, appliances, 
very large branches, Christmas trees, and other material placed out for 
collection by housing occupants.  Excluded is earth (but not including the earth 
that is attached to lawn and flower bed edge trimmings), or any other type of 
fill material. 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  Tailor the following paragraph if residents are 
required to segregate certain wastes in support of recycling programs, or if 
there are any other special requirements affecting the Contractor’s collection 
of waste. 
 
Delete paragraph (b) below if all residential collections are made at curbside. 
*******************************************************************************! 
 
  (2)  Collection 
 
   (a)  Curbside.  Prior to collection on scheduled collection days, 
housing occupants will place all solid waste at the pickup station, which is the 
nearest adjacent alley, street, or parking-lot curbside, as the case may be.  
Household garbage and rubbish will normally be placed in reusable !CHOOSE 
"CONTRACTOR" OR "GOVERNMENT"! furnished containers, or in occupant furnished 
disposable plastic or paper bags, cardboard boxes, or other disposable 
containers.  Bulky items and debris will be placed in the vicinity of the pickup 
station.  Household debris, such as leaves, pine straw and cones, grass 
clippings, flower bed edge trimmings, and other similar yard wastes not placed 
in reusable containers will be bagged by housing occupants; and newspapers, 
magazines, and other similar material not placed in reusable containers will be 
secured to prevent scatter. 
 
   (b)  Area Collection Stations.  Household garbage, debris, and 
refuse will be placed in area collection stations by housing occupants.  Bulky 
items will be placed in the vicinity of the collection station by occupants. 
 
 c.  Specific Commercial and Industrial Requirements 
 
  (1)  Types of Solid Waste.  Commercial solid wastes are all types that 
are generated by stores, offices, clubs, cafeterias, dining facilities, 
warehouses, and other such non-industrial activities.  Industrial solid wastes 
are those directly attributable to industrial operations.  Commercial and 
industrial solid wastes also include bulky items, including but not limited to 
lumber, brick/block, and other construction wastes and building materials; 
discarded furniture and appliances; metal drums, pallets, and other storage and 
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crating materials; large tree limbs and stumps; and all other large and/or heavy 
materials and items. 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  Tailor the following paragraphs as required.  For 
example, on-call collections are included in the GPWS for bulky and recyclable 
refuse only.  However, on-call collections could also be included by the user 
for other types of refuse or containers, such as for selected compactor 
containers for which an appropriate collection frequency is difficult to 
establish. 
 
In the GPWS on-call collections and other unscheduled services are included in 
the indefinite quantity portion of the contract.  However, if activity records 
show that the number of some unscheduled services is consistent from year to 
year, the user may want to provide this information as historical data in a 
separate Attachment in Section J, and include these specific services in the 
firm fixed-price portion of the contract.  Contractor bids would then be based 
on the historical data provided. 
*******************************************************************************! 
 
  (2)  Collection.  The Contractor shall collect all types of commercial 
and industrial solid wastes.  Specific location and frequency requirements for 
scheduled collections, which are included in the firm fixed-price portion of the 
contract, are listed in paragraphs 2 through 5 of Attachment J-C5.  Unscheduled 
(on-call) collections and other nonscheduled services are included in the 
indefinite quantity portion of the contract. 
 
   (a)  Two-CY to Eight-CY Containers.  The Contractor shall collect 
waste from two-CY to eight-CY containers at the locations and frequencies 
specified in paragraph 2 of Attachment J-C5. 
 
   (b)  Small Refuse Containers (55 Gallons or Less).  The Contractor 
shall collect waste from small refuse containers at the locations and 
frequencies specified in paragraph 3 of Attachment J-C5.  These containers are 
either 55 gallon metal drums, or 20 to 42 gallon metal or plastic containers.  
These containers may or may not be enclosed by a concrete, wooden, or other type 
of structure, and are typically located at bus stops, playgrounds, recreation 
areas, and other locations throughout the activity.  Containers and supporting 
structures which are damaged during collection shall be repaired or replaced by 
the Contractor at no additional cost to the Government. 
 
   (c)  Bulky and Recyclable Waste.  Bulky and recyclable waste shall 
be collected on both a scheduled and on-call basis, as specified in paragraph 4 
of Attachment J-C5.  Scheduled collections shall be made at the locations and 
frequencies specified, and are included in the firm fixed-price portion of the 
contract.  Collections made from those containers listed in Attachment J-C5 as 
"on-call" are included in the indefinite quantity portion of the contract.  
Notification to the Contractor to empty on-call containers will be made by 
specifically designated Government representatives only.  On call containers 
shall be emptied within !INSERT! working hours of such notification. 
 
   (d)  Compactor Containers.  The Contractor shall collect waste from 
compactor containers at the locations and frequencies specified in paragraph 5 
of Attachment J-C5. 
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   (e)  Foreign Port Origin Garbage.  When ordered under the indefinite 
quantity portion of the contract, the Contractor shall collect and heat treat 
foreign port origin garbage utilizing the procedures specified in Attachment J-
C6.  Normally delivery orders will be provided at least !INSERT NUMBER! hours in 
advance of when this service will be required.  Such orders will indicate the 
number of containers required, the date and time by which containers must be in 
position, and the approximate time at which heat treatment will commence. 
 
  (3)  Inaccessible Containers.  All reasonable attempts shall be made by 
the Contractor to make collections as scheduled.  Should access to a container 
be obstructed, the Contractor shall notify the designated Government 
representative immediately.  If access to the container is made available prior 
to the final scheduled pickup of the day, the collection shall be made at no 
additional cost to the Government.   
 
  (4)  Relocation of Containers.  When ordered under the indefinite 
quantity portion of the contract, the Contractor shall move and permanently 
change the location of existing eight-CY, 20-CY, and 40-CY non-compactor 
containers.  Containers shall be in place at the new location within !INSERT 
NUMBER! working days of receipt of a delivery order. 
 
  (5)  Special Events.  The Contractor shall temporarily provide up to 
!INSERT NUMBER!, eight-CY containers to handle additional solid waste generated 
by special events such as concerts, ship homecomings, air shows, etc.  This work 
will be provided on both a scheduled (firm fixed-price) and unscheduled 
(indefinite quantity) basis.  Written work orders and delivery orders for this 
work will indicate the specific number of containers to be provided (for 
unscheduled events), their location(s), the date on which they must be set in 
place, collection times, and the anticipated date of removal.  Generally, 
requests for service will be provided at least !INSERT NUMBER! working days 
prior to the placement deadline.  Unless specified otherwise, daily collections 
(including weekends and holidays) shall be made from each of the containers 
provided not later than the time specified in the order.  Specific requirements 
for scheduled special events are included below. 
 

SCHEDULED SPECIAL EVENTS 
 
 Event Number of Containers Number Days Duration 
 
 Armed Forces Day 3 1 
 Air Show 5 2 
 

!ETC.! 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  Address in the following clause any additional 
requirements placed on the Contractor if waste disposal comes under the 
jurisdiction of a regional solid waste plan, or if there are any other 
special/unusual recycling and/or disposal requirements. 
*******************************************************************************! 
 
C.9  DISPOSAL REQUIREMENTS 
 
 a.  General.  The Contractor shall dispose of the residential, commercial, 
industrial, and community activity wastes collected (except for recyclable 
wastes) in accordance with all applicable local, state, and federal laws and 
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regulations.  All fees associated with disposal shall be paid by the Contractor. 
 Within 15 calendar days after contract award, the Contractor shall submit 
copies of disposal permits or other written documentation of approval and 
suitability of landfill or other final disposal methods. 
 
 b.  Recyclable Wastes.  All recyclable wastes shall be delivered to the 
Defense Reutilization and Marketing Office (DRMO) located at !INSERT LOCATION!. 
 Disposal forms provided by DRMO shall be submitted by the Contractor with the 
monthly invoice. 
 
C.10  SANITATION REQUIREMENTS.  Within 15 calendar days after award of the 
contract the Contractor shall submit proposed container and collection vehicle 
cleaning procedures and schedules for the ACO’s approval.  The methods of 
cleaning, specific disinfectant(s), and proposed on-site cleaning equipment to 
be used shall be specified, and must comply with the requirements specified 
below. 
 
 a.  Collection Vehicles.  Vehicles used for hauling waste shall be washed 
and sprayed with an approved disinfectant not less than weekly, or more often if 
necessary to prevent obnoxious odors, prevent the attraction or propagation of 
vectors, and to maintain a neat/clean appearance. 
 
 b.  Containers.  All containers, except for reusable residential containers, 
shall be cleaned by the Contractor at the frequencies specified in Attachment J-
C7 to remove all wastes and waste residue from all surfaces.  Special attention 
shall be given to remove all material from seams and rolled edges.  After each 
cleaning the interior of the container shall be sprayed with an approved 
disinfectant. 
 
  (1)  Frequency.  Scheduled container cleanings shall be performed at the 
frequencies specified in Attachment J-C7.  Unscheduled container cleanings, 
which are included in the indefinite quantity portion of the contract, shall be 
accomplished within !INSERT NUMBER! hours after delivery order receipt. 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  Modify the following paragraph accordingly if the 
Contractor will be provided an on-base area to wash containers. 
*******************************************************************************! 
 
  (2)  Cleaning Location.  Cleanings may be accomplished either at 
collection sites or at a Contractor furnished site off the activity, !OR AT A 
GOVERNMENT FURNISHED SITE/WASH RACK OR OTHER FACILITY!, at the Contractor’s 
option. 
 
   (a)  On-Site Cleaning.  Equipment such as a tight truck, trailer 
bed, or ACO approved metal-lined box shall be used if the Contractor chooses to 
perform container cleanings on site.  The equipment and procedures used shall 
catch and contain all washings, residues, and detergents, which shall be 
disposed of off the activity !OR AT GOVERNMENT FURNISHED SITE!. 
 
   (b)  Off-Site Cleaning.  Containers which are removed from the 
collection site for cleaning for more than !INSERT! minutes shall be replaced 
with clean containers which meet all the requirements specified in the contract. 
 
!*******************************************************************************
NOTE TO SPECIFICATION WRITER:  The user is encouraged to carefully review the 
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tailored PWS for inconsistencies created during the tailoring process.  
Paragraph III.F of the User’s Guide discusses two suggested procedures for 
performing this review. 
*******************************************************************************! 
 
 

END OF SECTION C 
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PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 
 

SECTION J:  LIST OF ATTACHMENTS 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  The numbering system used below is designed so 
that the number of the attachment refers back to the Section that it supports.  
Attachment J-C1 supports Section C and is the first Attachment referenced in 
that Section.  The user should include those Attachments marked "*", as 
required. 
*******************************************************************************! 
 

TABLE OF CONTENTS 
 
 ATTACHMENT 
 NUMBER TITLE 
 
 J-1 Department Of Labor Wage Determination  
 
 J-C1 Government Furnished Facilities 
 J-C2 Government Furnished Equipment 
 J-C3 Government Furnished Material 
 J-C4 List Of Drawings 
 J-C5 Collection Station Locations And Frequency Of Collections 
 J-C6 Heat Treatment Of Foreign Port Origin Garbage 
 J-C7 Container Cleaning Frequency 
 
 J-E1 Performance Requirements Summary Table 
 J-E2 Statistically Extrapolated Surveillance Techniques 
 
 J-G1 Invoicing Instructions 
 
 J-H1* Station Regulations 
 J-H2* Energy Conservation 
 J-H3* Fire Protection 
 J-H4* Environmental Protection 
 J-H5* Safety Requirements And Reports 
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ATTACHMENT J-1 
 

DEPARTMENT OF LABOR WAGE DETERMINATION 
 
!*******************************************************************************
NOTE TO SPECIFICATION WRITER:  Choose one of the following. 
*******************************************************************************! 
 
Attached is Wage Determination !INSERT NUMBER!.  This determination specifies 
the minimum wages and fringe benefits to be paid under this contract. 
 

OR 
 
A wage determination has been requested from the Department of Labor and will be 
incorporated by amendment upon receipt. 
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ATTACHMENT J-C1 
 

GOVERNMENT FURNISHED FACILITIES 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  List all facilities that are to be provided to 
the Contractor.  Provide descriptive characteristics and provide simple drawings 
of each facility showing Contractor areas, areas retained for use by the 
Government, etc. 
*******************************************************************************! 
 
The following facilities will be made available for use by the Contractor, as 
specified in the "GOVERNMENT FURNISHED PROPERTY AND SERVICES" clause, Section C. 
 
 
 Square 
 Location Feet Description 
 
 
 Bldg. 5/Naval Station 2,720 Office Space (2) 150 SF 
 Rest Room (2) 70 SF 
 Vehicle Maintenance Shop 2,500 SF 
 
 TOTAL = 2,720 SF 
 
 
 North of Bldg. 5/ 20,000 Equipment Storage Area 
 Naval Station 1,405 Vehicle/Container Wash Rack 
 

!ETC.! 
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ATTACHMENT J-C2 
 

GOVERNMENT FURNISHED EQUIPMENT 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  List all equipment that will be provided to the 
Contractor.  Provide descriptive characteristics including manufacturer, model 
type, age, condition, size or capacity, etc; and provide specific equipment 
maintenance requirements, if any, beyond the general requirements specified in 
Section C.  Equipment, such as collection vehicles and containers, will not 
normally be provided to the Contractor unless economically justified under a 
commercial activities (CA) program study. 
*******************************************************************************! 
 
The following items of equipment will be made available for use by the 
Contractor, as specified in the "GOVERNMENT FURNISHED PROPERTY AND SERVICES" 
clause, Section C. 
 
 
 Brand 
 Item Model Number Name Age Location 
 
 8-CY Container 25LBPS Drummond 10 years North of 
 Bldg. 5 
 

!ETC.! 
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ATTACHMENT J-C3 
 

GOVERNMENT FURNISHED MATERIAL 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  List all materials that are to be provided to the 
Contractor.  Provide descriptive characteristics including generic name, federal 
or commercial specifications, and quantities of issue.  Indicate how it is to be 
provided to the Contractor, i.e., does he/she pick it up (where and when) or 
will the Government deliver it? 
*******************************************************************************! 
 
The following material will be made available for use by the Contractor, as 
specified in the "GOVERNMENT FURNISHED PROPERTY AND SERVICES" clause, Section C. 
 
 Description Quantity 
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ATTACHMENT J-C4 
 

LIST OF DRAWINGS 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  Include site plan drawing(s) that show all 
activity buildings, housing area(s), recreation facilities, and other areas 
where the Contractor is to make collections. 
*******************************************************************************! 
 
The attached drawing(s) show the areas where solid waste collections are to be 
made.  !LIST APPROPRIATE DRAWING NUMBERS AND TITLES! 
 
The drawing(s) listed above accompany this specification and are a part thereof.  
Drawing(s) are the property of the Government and shall not be used for any 
purpose other than that specified.  After award, !INSERT NUMBER! sets of 
drawings will be furnished to the Contractor without charge. 
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ATTACHMENT J-C5 
 

COLLECTION STATION LOCATIONS AND FREQUENCY OF COLLECTIONS 
 
1. RESIDENTIAL AREAS 
 
 a. Monday and Thursday, general household waste collection: 
 
  1. On-base officer’s housing (35)* 
 
  2. On-base enlisted housing (142) 
 
 b. Tuesday and Friday, general household waste collection: 
 
  1. Mobile home units (47) 
 
  2. Off-base housing (215) 
 
  3. Off-base apartment complex, six eight-cubic yard (CY) containers 

contained in three area collection stations 
 
 c. Wednesday, collection of bulky items and debris: 
 
  1. Mobile home units (47) 
 
  2. On-base officer’s housing (35) 
 
 d. Thursday, collection of bulky items and debris: 
 
  1. On-base enlisted housing (142) 
 
  2. Off-base housing (215) 
 
*  Numbers in parenthesis represents the number of housing units. 
 
2. TWO- TO EIGHT-CY CONTAINERS 
 
 Location No. and Size Frequency No. of Weekly 
 (Bldg. No.) of Containers M T W TH F S Collections 
 
 8 1 - 8-CY X  X  X  3 
 15 2 - 2-CY    X   2 
 43A 1 - 6-CY   X    1 
 98 1 - 4-CY  X     1 
 174 1 - 6-CY   X    1 
 199 1 - 8-CY X   X   2 
 220 2 - 8-CY* X X X X X X 12 
 33l 2 - 8-CY* X X X X X X 12 
 338 2 - 8-CY X   X   4 
 364 1 - 4-CY  X     1 
 387 1 - 8-CY  X   X  2 
 498 1 - 8-CY   X    1 
 500 1 - 4-CY   X    1 
 504 1 - 8-CY  X     1 
 595 1 - 8-CY  X     1 
 605 1 - 8-CY* X X X X X  5 
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 Location No. and Size Frequency No. of Weekly 
 (Bldg. No.) of Containers M T W TH F S Collections 
 
 815 5 - 8-CY X X X X X  25 
 824 4 - 8-CY* X X X X X  20 
 826 1 - 8-CY X  X  X  3 
 859 1 - 6-CY   X    1 
 900 1 - 8-CY X  X  X  3 
 902 1 - 8-CY  X   X  2 
 907 1 - 8-CY X  X  X  3 
 
*  Denotes special liquid bottom containers.  See paragraph C.5.b(1), Section C. 
 
3.  SMALL REFUSE CONTAINERS (55 GALLONS OR LESS) 
 
  Number and Type Frequency 
 Location (Building Number) of Containers M T W Th F 
 
 13 - Theater 2 - Drum X   X 
 242 - CPO Rear Deck 12 - Drum  X   X 
 243 - O Club, Rear 9 - Drum  X   X 
 244 - Bowling Alley 5 - Metal X   X 
 245 - EM Club Beach * 3 - Drum X   X 
 289 - Housing Office 1 - Drum X   X 
 345 - Skeet Range 3 - Drum   X 
 387 - Utah St. Bus Stop 2 - Metal  X   X 
 392 - Express Store 2 - Metal X X X X X 
 425 - BOQ Beach * 3 - Drum X   X 
 1326 - Community Center 7 - Metal  X   X 
 1391 - Gym Parking 2 - Drum X   X 
 1393 - BEQ 2 - Metal   X 
 1425 - Pool * 7 - Metal X   X 
 1530 - Softball Complex * 24 - Drum X   X 
 1587 - BEQ North Parking 2 - Metal   X 
 Atlantic Avenue Bus Stop 2 - Drum  X 
 Field 5 4 - Drum   X 
 Pinehaven Picnic Grounds * 10 - Drum X   X 
 Playground Area 2 - Metal X   X 
 
* Stated frequency is for l May through 30 September.  Frequency may be 

decreased to a weekly basis for other months of the year. 
 
4.  ROLL-OFF CONTAINERS (20 AND 40 CUBIC YARD) USED TO COLLECT BULKY ITEMS 
(REFUSE) AND RECYCLABLE SOLID WASTES (METAL) 
 
 Location  Frequency 
 (Bldg. No.) Size Type Of Waste M T W TH F S 
 
 Pier D 40-CY Refuse X X X X X X 
 Pier D 20-CY Metal   X 
 398 40-CY Refuse  X    X 
 567 40-CY Refuse X  X   X 
 1142 40-CY Refuse X    X 
 9 20-CY Metal On Call 
 45 20-CY Refuse On Call 
 116 40-CY Metal First Wed of Ea Month 
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 Location  Frequency 
 (Bldg. No.) Size Type Of Waste M T W TH F S 
 
 248 40-CY Refuse On Call 
 513 40-CY Refuse On Call 
 721 40-CY Metal On Call 
 809 20-CY Refuse Every other Monday 
 
5.  COMPACTOR CONTAINERS (30 AND 40 CUBIC YARD) 
 
 Location Frequency 
 (Bldg. No.) Size M T W TH F 
 
 134 - Commissary 40-CY X   X 
 312 - Exchange 30-CY  X   X 
 488 - SIMA 40-CY   X 
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ATTACHMENT J-C6 
 

HEAT TREATMENT OF FOREIGN PORT ORIGIN GARBAGE 
 
Foreign port origin garbage shall be heat treated in accordance with the 
procedures specified below and in the "COLLECTION REQUIREMENTS" clause, Section 
C. 
 
1.  All garbage will be kept on board the ship in covered, leak-proof, 
Government owned containers located inside the rails until removal has been 
approved by the local Plant Protection and Quarantine (PPQ) office of the U. S. 
Department of Agriculture (USDA). 
 
2.  Ships’ personnel will transfer the garbage, using leak-proof containers, to 
steam cooker containers provided by and placed on the pier by the Contractor.  
The cooker containers shall not be filled more than 2/3 full. 
 
3.  The Contractor shall then sterilize the garbage by covering with water and 
applying steam to elevate and hold the container contents at a minimum 
temperature of 212 degrees Fahrenheit (100 degrees Celsius) for a minimum time 
of 30 minutes.  The sterilization period shall continue for whatever period is 
directed by the USDA inspector.  After completion of sterilization, the treated 
garbage shall be disposed of by the Contractor. 
 
4.  Any spillage or contamination during any phase of the operation shall 
require cleaning and disinfecting.  Ships personnel will disinfect any spillage 
which occurs between the ship and the cooker containers; the Contractor shall 
disinfect any spillage which occurs after ships’ disposal into the cooker 
containers.  Approved disinfectants are: 
 
 a.  Four percent (4%) solution of sodium carbonate (soda ash) 
 
  (1)  5.33 ounces per gallon of water 
 
  (2)  One pound per five gallons of water 
 
 b.  Two percent (2%) sodium hydroxide (lye) solution 
 
  (1)  Thirteen ounces per five gallons of water 
 
  (2)  One pound per six gallons of water 



J-C7-1 

ATTACHMENT J-C7 
 

CONTAINER CLEANING FREQUENCY 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  The following frequencies are recommended.  
Revise as appropriate. 
*******************************************************************************! 
 
Containers shall be cleaned at the frequencies specified below and in accordance 
with the "SANITATION REQUIREMENTS" clause, Section C. 
 
1.  Foreign port origin garbage containers shall be cleaned after each 
collection. 
 
2.  All food services containers (special liquid bottom containers) shall be 
cleaned weekly.  All remaining containers eight cubic yards (CY) or less, and 
all small refuse containers (55 gallons or less), shall be cleaned quarterly. 
 
3.  The 40-CY compactor container located at the Commissary, Building No. 134, 
shall be cleaned after each collection.  Remaining compactor containers shall be 
cleaned quarterly.  Compactor units shall be cleaned concurrently with cleaning 
of compactor containers. 
 
4.  Twenty-CY and 40-CY roll-off containers shall be cleaned semiannually. 
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ATTACHMENT J-E1 
 

PERFORMANCE REQUIREMENTS SUMMARY TABLE 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  A PRS table is included in this attachment as 
required by the NAVFAC P-68, Contracting Manual.  See paragraph III.E of the 
User’s Guide for additional information. 
*******************************************************************************! 
 
The purpose of this attachment is to: 
 
 a.  List the contract requirements and work requirements considered most 
critical to satisfactory contract performance (See PRS Column 1). 
 
 b.  Summarize the standards of performance in the specification for each 
specified work requirement (See PRS Column 2). 
 
 c.  Provide maximum allowable defect rates (MADRs) for each work requirement 
(See PRS Column 3).  The MADR is the defect rate in a population of services 
above which the Contractor’s quality control is considered unsatisfactory.  The 
MADR does not represent a threshold above which payment deductions are taken.  
Deductions are taken for all defects (with credit for rework to the extent 
appropriate) irrespective of whether the MADR was exceeded or not. 
 
 d.  Specify the percentage (weight) of contract requirement attributable to 
each listed work requirement (See PRS Column 4). 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  The percentages in the WEIGHT column are used in 
conjunction with the Schedule of Deductions to calculate payment deductions for 
partially performed work.  Example payment deduction calculations are shown in 
each of the sample quality assurance plans in the Quality Assurance Guide of 
this GPWS.  The user should verify that the percentages shown are representative 
of the activity’s requirements, and modify as required.  The MADRs shown are 
suggested rates only. 
*******************************************************************************! 
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 WORK STANDARDS OF MAX ALLOW 
 REQUIREMENTS PERFORMANCE DEFECT RATE WEIGHT 
 (Column 1) (Column 2) (Column 3) (Column 4) 
 
 1.  CONTRACT REQUIREMENT: COLLECTION AND DISPOSAL OF 
  GENERAL HOUSEHOLD SOLID WASTE 
 
A. Timely Collection Work completed when scheduled 5% 10% Items  
  [(paragraph C.8.a(3)]  1.a and 1.c 
    Schedule of 
    Deductions 
 
B. Waste Collected* All solid waste collected 3% 80% Items  
  and disposed of (paragraphs  1.a and 1.c 
  C.8.1, C.8.b, and C.9.a)  Schedule of 
    Deductions 
 
C. Collection Area All spillage cleaned up 5% 10% Items 
 Clean [paragraph C.8.a(5)]  1.a and 1.c 
    Schedule of 
    Deductions 
 
 2.  CONTRACT REQUIREMENT: COLLECTION AND DISPOSAL OF 
  RESIDENTIAL BULKY ITEMS 
 
A. Timely Collection Work completed when 5% 10% Item 1.b 
  scheduled [paragraph  Schedule of 
  C.8.a(3)]  Deductions 
 
B. Waste Collected* All solid waste collected 3% 80% Item 1.b 
  and disposed of (paragraphs  Schedule of 
  C.8.a, C.8.b, and C.9.a)  Deductions 
 
C. Collection Area All spillage cleaned up 5% 10% Item 1.b 
 Clean [paragraph C.8.a(5)]  Schedule of 
    Deductions 
 
 3.  CONTRACT REQUIREMENT: COLLECTION AND DISPOSAL OF COMMERCIAL 
  AND INDUSTRIAL SOLID WASTE 
 
A. Timely Collection Work completed when scheduled 5% 10% Items 2 and 
  for scheduled collections and  4 Schedule of 
  within !INSERT! hours for on  Deductions, 
  call collections [paragraphs  Contract Line 
  C.8.a(3) and C.8.c(2)(c)]  Items 0002AA 
    and 0002AB 
 
B. Waste Collected* All solid waste collected 3% 80% Items 2 and 
  and disposed of (paragraphs  4 Schedule of 
  C.8.a, C.8.c, and C.9.a)  Deductions, 
    Contract Line 
    Items 0002AA 
    and 0002AB 
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 WORK STANDARDS OF MAX ALLOW 
 REQUIREMENTS PERFORMANCE DEFECT RATE WEIGHT 
 (Column 1) (Column 2) (Column 3) (Column 4) 
 
C. Collection Area All spillage cleaned up 5% 10% Items 2 and 
 Clean [paragraph C.8.a(5)]  4 Schedule of 
    Deductions, 
    Contract Line 
    Items 0002AA 
    and 0002AB 
 
 4.  CONTRACT REQUIREMENT: COLLECTION AND DISPOSAL OF SMALL REFUSE 
  CONTAINER SOLID WASTE 
 
A. Timely Collection Work completed when scheduled 5% 10% Item 3 
  [paragraph C.8.a(3)]  Schedule of 
    Deductions 
 
B. Waste Collected* All solid waste collected and 3% 80% Item 3 
  disposed of (paragraphs   Schedule of 
  C.8.a, C.8.c, and C.9.a)  Deductions 
 
C. Collection Area All spillage cleaned up 5% 10% Item 3 
 Clean [paragraph C.8.a(5)]  Schedule of 
    Deductions 
 
 5.  CONTRACT REQUIREMENT: COLLECTION AND DISPOSAL OF 
  RECYCLABLE SOLID WASTE 
 
A. Timely Collection Work completed when scheduled 10% 10% Item 5 
  for scheduled collections,  Schedule of 
  and within !INSERT! hours  Deductions, 
  for on-call collections  Contract Line 
  [paragraphs C.8.a(3) and  Item 0002AC 
  C.8.c(2)(c)] 
 
B. Waste Collected* All solid waste collected 10% 70% Item 5 
  and disposed of (paragraph  Schedule of 
  C.8.a, C.8.c, and C.9.b)  Deductions, 
    Contract Line 
    Item 0002AC 
 
C. Collection Area All spillage cleaned up 10% 10% Item 5 
 Clean [paragraphs C.8.a(5)]  Schedule of 
    Deductions, 
    Contract Line 
    Item 0002AC 
 
D. Proper Disposal Disposal forms properly 10% 10% Item 5 
 Forms processed and submitted  Schedule of 
  with monthly invoice  Deductions, 
  (paragraph C.9.b)  Contract Line  
    Item 0002AC 
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 WORK STANDARDS OF MAX ALLOW 
 REQUIREMENTS PERFORMANCE DEFECT RATE WEIGHT 
 (Column 1) (Column 2) (Column 3) (Column 4) 
 
 6.  CONTRACT REQUIREMENT: COLLECTION AND DISPOSAL OF 
  COMPACTOR CONTAINER SOLID WASTE 
 
A. Timely Collection Work completed when scheduled 5% 10% Item 6 
  [paragraph C.8.a(3)]  Schedule of 
    Deductions 
 
B. Waste Collected* All solid waste collected 5% 80% Item 6 
  and disposed of (paragraphs  Schedule of 
  C.8.a, C.8.c, and C.9.a)  Deductions 
 
C. Collection Area All spillage cleaned up 5% 10% Item 6 
 Clean [paragraph C.8.a(5)]  Schedule of 
    Deductions 
 

7.  CONTRACT REQUIREMENTS:  SANITATION 
 
A. Timely Completion Work completed as specified 5% 20% Item 7 
  in Contractor’s approved  Schedule of 
  schedule, and within !INSERT!  Deductions; 
  hours for unscheduled  Contract Line 
  services (Clause C.10 and  Items 0002AD, 
  Attachment J-C7)  0002AE, and 
    0002AF 
 
B. Quality of Work* Containers/vehicles cleaned 5% 80% Item 7 
  in accordance with specified  Schedule of 
  standards and using approved  Deductions; 
  procedures (Clause C.10)  Contract Line 
    Items 0002AD, 
    0002AE, and 
    0002AF 
 
 8.  CONTRACT REQUIREMENT: PLACEMENT, COLLECTION, AND DISPOSAL 
  OF CONTAINERS FOR SPECIAL EVENTS 
 
A. Timely Container Container(s) provided no 5% 20% Item 8 
 Placement and later than the time specified  Schedule of 
 Collection in the order, waste collected  Deductions, 
  by time specified in order  Contract Line 
  [paragraph C.8.c(5)]  Item 0002AJ 
 
B. Waste Collected All solid waste collected 5% 70% Item 8 
  and disposed of at frequency  Schedule of  
  specified in order  Deductions, 
  [paragraphs C.5.a and  Contract Line 
  C.8.c(5)]  Item 0002AJ 
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 WORK STANDARDS OF MAX ALLOW 
 REQUIREMENTS PERFORMANCE DEFECT RATE WEIGHT 
 (Column 1) (Column 2) (Column 3) (Column 4) 
 
C. Collection Area All spillage cleaned up 5% 10% Item 8 
 Clean [paragraph C.8.a(5)]  Schedule of 
    Deductions, 
    Contract Line 
    Item 0002AJ 
 
 9.  CONTRACT REQUIREMENT: COLLECTION, HEAT TREATMENT, AND DISPOSAL 
  DISPOSAL OF FOREIGN PORT ORIGIN GARBAGE 
 
A. Timeliness Container(s) provided no 5% 35% Contract 
  later than the time  Line Item 
  specified in the order  0002AG 
  [paragraph C.8.c(2)(e)] 
 
B. Disposal Treated garbage properly 5% 25% Contract 
  disposed of (Attachment  Line Item 
  J-C6 and paragraph C.9.a)  0002AG 
 
C. Proper Treatment Treatment as specified 5% 35% Contract 
  (Attachment J-C6)  Line Item 
    0002AG 
 
D. Collection Area All spillage cleaned up and 5% 5% Contract 
 Clean disinfected (Attachment J-C6)  Line Item 
    0002AG 
 

10.  CONTRACT REQUIREMENT:  RELOCATION OF CONTAINERS 
 
A. Timely Completion Relocated within !INSERT! 5% 20% Contract 
  working days of delivery  Line Item 
  order receipt [paragraph  0002AH 
  C.8.c(4)] 
 
B. Correct Placement* Per delivery order 5% 80% Contract 
  instructions [paragraph  Line Item 
  C.8.c(4)]  0002AH 
 
 
 
 
* Unsatisfactory performance of this work requirement will result in an 

unsatisfactory rating for the entire contract requirement. 
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ATTACHMENT J-E2 
 

STATISTICALLY EXTRAPOLATED SURVEILLANCE TECHNIQUES 
 
!****************************************************************************** 
NOTE TO SPECIFICATION WRITER:  This attachment should be included in the 
specification if random sampling for extrapolated deductions (RSED) will be used 
as a method of contract surveillance.  The user must add to this attachment the 
"Table of Sample Sizes" for both Normal and Minimum Sampling Levels, and the 
"Adjustment Factors for Random Sampling" table from the NAVFAC RSED 3.2 
implementation guide. 
******************************************************************************! 
 
1.  In accordance with the "CONSEQUENCES OF CONTRACTOR’S FAILURE TO PERFORM 
REQUIRED SERVICES" clause, Section E, the Government may apply statistically 
extrapolated inspection techniques to either assess the Contractor’s performance 
or determine the amount of payment, or both.  Random Sampling for Extrapolated 
Deductions (RSED) is the statistically extrapolated inspection technique which 
may be used. 
 
 a.  When RSED is used for surveillance, payment will be adjusted by the 
percentage of observed nonconforming items (defect rate) prorated across the 
total population of services for the invoice period.  The defect rate is 
calculated by deducting an adjustment factor taken from the attached table 
entitled "Adjustment Factors for Random Sampling" from the observed defect rate 
found in the sample.  Credit is given for defects reworked, both within and 
without the sample, up to the maximum number of defects for which deductions 
were originally taken.  Observed defects external to the sample will not be used 
as a basis for extrapolation, but will be considered in payment for rework. 
 
 Defect rate =  Number of Defects  - Adjustment Factor 
 Number of Services Sampled 
 
 b.  The Government reserves the right to start surveillance using RSED at 
any time during the contract, to discontinue the use of RSED, and to resume the 
use of RSED without notice to the Contractor.  The Government will use the 
attached tables entitled "Table of Sample Sizes for Normal Sampling Levels" and 
"Table of Sample Sizes for Minimum Sampling Levels" to determine sample sizes 
for RSED.  The "Table of Sample Sizes for Minimum Sampling Levels" represents 
the minimum sample sizes the Government will use for extrapolation.  The ACO may 
increase the size of the samples to that of the "Table of Sample Sizes for 
Normal Sampling Levels" or greater at his or her discretion. 
 
 c.  The Maximum Allowable Defect Rate (MADR) is defined as the defect rate 
above which the Contractor’s quality control is unsatisfactory.  The MADR does 
not represent a threshold above which payment deductions are taken.  Deductions 
are taken for all defects (with credit for rework to the extent appropriate) 
irrespective of whether the MADR was exceeded or not.  When a defect rate 
exceeds the MADR, the Contractor will be notified and appropriate administrative 
actions will be taken in addition to the payment deductions discussed above.  
The MADR for each performance indicator is shown in the Performance Requirements 
Summary (PRS) Table in Attachment J-E1. 
 
 d.  Liquidated damages will be assessed for all observed defects, including 
those outside the sample.  Liquidated damages will not be extrapolated. 
 



J-E2-2 

!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  The following example must be tailored based on 
the actual performance indicators and weights included in the Performance 
Requirements Summary Table, Attachment J-E1. 
*******************************************************************************! 
 
2.  The following example illustrates the process which will be used to 
calculate the Contractor’s payment when RSED is used for surveillance: 
 
 

EXAMPLE PAYMENT CALCULATION WHEN RSED IS USED 
 
 
  TIMELY WASTE COLLECTION 
  COMPLETION COLLECTED AREA CLEAN 
 
a. Price for performance indicator $ 320.79 $2,566.32 $ 320.79 
b. Number collections during billing period  3,774  3,774  3,774 
c. Price per collection (a/b) $ .085 $ .68 $ .085 
d. Number of calls sampled (as desired  205  205  205 
 by Government) 
e. Observed unsatisfactory collects  10  10  14 
 in sample 
f. Observed Defect Rate (e/d)  4.88%  4.88%  6.83% 
g. Adjustment Factor *  1.00%  1.00%  1.17% 
h. Defect Rate (f-g)  3.88%  3.88%  5.66% 
i. Number of extrapolated collections  146  146  213 
 (b x h as whole number) 
j. Observed unsatisfactory collects  27  21  39 
 outside sample 
k. Collects satisfactorily reworked by  N/A  0  0 
 Contractor (at the Government’s option) 
l. Collects reworked by Gov’t or others 
m. Total number of collects to be  146  129  195 
 deducted at Schedule of Deductions 
 Price (i - k - l) 
n. Extrapolated Deductions (c x m) $ 12.41 $ 87.72 $ 16.57 
o. Deductions for cost of Gov’t rework $ 0 $ 0 $ 0 
p. Liquidated Damages for Contractor $ 0.31 $ 2.10 $ 0.45 
 rework [10% x c x (e + j - l)] ** 
q. Liquidated Damages for Government $ 0 $ 0 $ 0 
 rework (20% x o) **       
r. Total payment due (a - n - o - p - q) $ 308.07 $2,476.50 $ 303.77 
 
 
 
 
 * From the attached "Adjustment Factors for Random Sampling" table. 
** Calculated in accordance with the "CONSEQUENCES OF CONTRACTOR’S FAILURE TO  
 PERFORM REQUIRED SERVICES" clause, Section E. 
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ATTACHMENT J-G1 
 

INVOICING INSTRUCTIONS 
 
!******************************************************************************* 
NOTE TO SPECIFICATION WRITER:  A sample invoice format should be included in 
this Attachment, in a format similar to the contract line items in Section B.  A 
well thought out invoice format simplifies verification of the amount billed and 
the calculation of payment deductions. 
*******************************************************************************! 
 
 

END OF SECTION J 
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QUALITY ASSURANCE GUIDE 
SOLID WASTE COLLECTION AND DISPOSAL 

 
I.  INTRODUCTION.  Quality assurance (QA) is a program undertaken by the 
Government to provide some measure of the quality of goods and services 
purchased from a Contractor.  To accomplish this the Government, in this case 
the naval shore activity contracting for solid waste collection and disposal 
services, must develop and implement a system that will ensure that the quantity 
and quality of goods and services received comply with the requirements of the 
contract.  This QA Guide is designed to assist the Facilities Support Contract 
Manager (FSCM) or other user in setting up the activity’s QA program.  The user 
is advised to refer to the NAVFAC manual MO-327, Facility Support Contract 
Quality Management Manual and the NAVFAC Random Sampling for Extrapolated 
Deductions (RSED V3.2) implementation guide for more detailed information on the 
development and implementation of a QA Program. 
 
 A.  Overview.  This Guide suggests specific methods for monitoring solid 
waste collection and disposal services and provides sample QA Plans.  These 
sample plans must be tailored concurrently with the tailoring of the GPWS to 
develop a unique QA program that fits the needs of the activity.  The Guide is 
divided into four parts: 
 
  1.  The Introduction presents an overview and gives information on 
Quality Assurance Evaluator (QAE) staffing and training. 
 
  2.  QA Plan Development discusses special considerations that affect the 
way in which solid waste collection and disposal services may be monitored and 
suggests specific evaluation methods for each service included in this GPWS. 
 
  3.  The Sample QA plans include numerical examples, suggested Evaluation 
Work Sheets, and where appropriate, sample Monthly Payment Analysis Forms for 
each service included in this GPWS.  The Monthly Payment Analysis Forms 
illustrate how to use the Performance Requirements Summary (PRS) Table and 
inspection results to calculate payment deductions.  The sample plans provided 
must be tailored by the user to conform with the tailored PWS. 
 
  4.  Contractor’s Overall Performance Evaluation discusses how to use the 
QAE’s inspection results to make an overall evaluation of Contractor 
performance, and provides a sample monthly summary report format. 
 
 B.  QAE Training.  Personnel tasked with monitoring the Contractor’s 
performance of solid waste collection and disposal services must be adequately 
trained in QA methods and procedures in order to effectively implement the 
activity’s QA program. 
 
  1.  NAVFAC P-68, Contracting Manual, requires all individuals assigned 
QAE duties to attend the QAE training course provided by each of the NAVFAC 
geographical Engineering Field Divisions (EFDs) within six months of their 
assignment.  If this training has not been received, the activity should take 
steps to have the QAE(s) attend the next available course and in the meantime 
should develop a local training program.  EFD Code 10/16s should be contacted 
for QAE training scheduling or assistance. 
 
  2.  In addition to being intimately familiar with the requirements of 
the solid waste collection and disposal specification, QAEs must also 
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familiarize themselves with the procedures which will be used to order on-call 
work, how customer complaints will be handled, etc. 
 
 C.  QAE Staffing.  Obviously the most well developed QA program will not be 
effective if QAE staffing is inadequate.  Ideally QAE staffing should be based 
on a pre-determined number of contract inspections (QA plans) and related work 
requirements rather than on the availability of QAEs.  Once adequate QA plans 
have been developed, determining accurate QAE staffing levels to implement the 
plans is a relatively simple task involving an analysis of each plan’s 
requirements.  This analysis involves determining the average time needed to 
complete each of the inspections required (sample size or quantity of work) by 
each plan including travel time requirements, time required to prepare monthly 
reports and perform other administrative duties, time to perform any non-
surveillance duties, etc.  The NAVFAC EFDs have experience in conducting these 
staffing analyses and should be contacted if assistance is needed. 
 
II.  QUALITY ASSURANCE PLAN DEVELOPMENT.  Ideally, QA plan development should be 
accomplished concurrently with development of the PWS, and viewed as a single 
process.  The two are closely interrelated since one (the PWS) defines required 
work outputs and quality standards while the other defines how work outputs will 
be observed and measured.  Many of the inspection problems which tend to turn up 
after contract award can be avoided by careful up-front coordination between the 
specification and QA plan writers.  Chapters 4 and 6 of NAVFAC MO-327 discuss 
methods of surveillance, inspection documentation, development of QAE schedules, 
and other issues related to the development of QA plans.  The following 
discussion provides information relating specifically to surveillance of solid 
waste collection and disposal services. 
 
 A.  Functional Considerations.  Solid waste collection and disposal 
monitoring poses several unique requirements for the QAE.  The following 
considerations are offered for the user’s information. 
 
  1.  Magnitude of Work.  Because of the magnitude of the solid waste 
collection and disposal function, it is likely that QAEs can use additional help 
to monitor Contractor performance.  It is logical that the closest observers of 
the Contractor’s work are the residents of family housing and customer 
activities.  For this reason, coordination with the housing office and customer 
activities is essential so that the concept of customer complaints can be 
introduced to family housing residents and customers.  Validated customer 
complaints can be used by the QAE as an indicator of Contractor performance and 
to help target unscheduled inspections to specific problem areas.  As complaints 
increase, the QAE can recommend to the FSCM if corrective measures need to be 
taken. 
 
  2.  Rework.  The Contractor is required to reperform all work that has 
been identified as being unsatisfactory or not performed, if the Government so 
chooses the option of allowing rework. 
 
   a.  Timeliness.  It is reasonable to afford the Contractor the 
opportunity to correct a discrepancy provided the time of correction does not 
approach the time the service was to be performed again.  As an example, 
containers are scheduled to be emptied daily, late in the afternoon, and one 
morning a customer reports to the QAE that his container has not been emptied.  
The Contractor is notified by the QAE.  The Contractor’s crew does not arrive 
until 3:30 PM that afternoon.  In this example, the Contractor has not actually 
corrected the discrepancy, but rather delayed it until it was time to reperform 
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the same service.  This function requires rework responsiveness separate from 
regular service, i.e., the Contractor must have the capability to perform the 
missed service before the same service is scheduled to be performed again.  
Additionally, if the Contractor is to be allowed the opportunity to correct 
daily services, a specific time limit is imposed for responsiveness in 
accordance with the "CONSEQUENCES OF CONTRACTOR’S FAILURE TO PERFORM REQUIRED 
SERVICES" clause, Section E. 
 
   b.  Reporting.  The Contractor is notified of a complaint by copy of 
the QAE’s Evaluation Work Sheet or customer complaint form, examples of which 
are provided with the example QA plans and in NAVFAC MO-327.  If due to location 
constraints, i.e., the Contractor’s representative is not nearby, notification 
can be made by phone and documented, but this is not, in general, recommended.  
The Contractor’s representative should be accessible to the QAE and the ACO or 
his designated representative within a reasonable period of time. 
 
    (1)  A method to handle customer complaints must be established.  
One approach is to require all residents and customers to call in discrepancies 
to the QAE when a scheduled pickup of solid waste is not made.  The Contractor’s 
representative is then asked to pick up a copy of the complaints and dispatch 
rework crews.  The work is considered corrected when validated by the QAE as 
corrected. 
 
    (2)  Discrepancies noted by the QAE are a different matter.  To 
begin with, the QAE will most likely be performing contract surveillance during 
most of the day and cannot stop to call the Contractor every time he finds 
something wrong.  In some cases that same work is supposed to be performed again 
the next day.  Contractor notification of discrepancies is not always feasible, 
and when feasible, may severely limit the QAE’s available time.  Therefore, it 
is recommended that the QAE inform the Contractor only of missed collections.  
These items will be reinspected by the QAE.  All other routine items will be 
brought to the Contractor’s attention at the end of the work day and will remain 
as discrepancies.  The important point is that the Government has the option of 
allowing the Contractor to correct unsatisfactory or nonperformed work. 
 
  3.  Solid Waste Disposal.  There is no formal QA plan for solid waste 
disposal services.  Other than the QAE actually following the Contractor’s 
vehicle to the disposal site, there is not much in the form of inspection that 
can be performed on the disposal function; and this is not an efficient use of 
QAE resources.  Therefore, it is recommended that the QAE check on this function 
by examining the weight tickets submitted with the Contractor’s monthly invoice. 
 
 B.  Selection of Methods of Surveillance.  Chapter 4 of NAVFAC MO-327 
provides a general discussion of the five methods of surveillance available and 
the factors which influence which method(s) should be selected for use.  The 
factors influencing the selection of a method of surveillance for a given 
service include the number (population) of items to be inspected; the 
importance, characteristics, and location of the service; and the availability 
of QAE resources.  Specific factors which influence the selection of evaluation 
methods for solid waste collection and disposal services are discussed below for 
each method of surveillance. 
 
  1.  One Hundred Percent Inspection.  One hundred percent inspection is 
generally used for those services which are considered very important, those 
which have relatively small monthly populations, and those included in the 
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indefinite quantity portion of the contract.  One hundred percent inspection is 
recommended for the inspection of the following services included in this GPWS. 
 
   a.  Indefinite Quantity Work.  Generally, NAVFAC policy requires 
that every delivery order for indefinite quantity work be inspected and 
certified as being satisfactorily completed.  Therefore, 100% inspection is 
recommended for all indefinite quantity work items.  This includes on-call 
collection of commercial and industrial bulky and recyclable solid waste; 
nonscheduled container cleanings; collection and heat treatment of foreign port 
origin garbage; relocation of containers; and unscheduled collection of solid 
waste for special events. 
 
   b.  Small Population Services.  Some solid waste collection services 
typically have relatively small populations, making them ideally suited for 100% 
inspection.  These include scheduled collection and disposal of recyclable solid 
waste, scheduled collection of compactor container solid waste, and scheduled 
collection of solid waste from special events. 
 
  2.  Random Sampling.  Surveillance based on random sampling evaluates a 
portion of the work, accurately estimating Contractor performance through the 
use of statistical theory.  Random sampling is most useful on large homogeneous 
populations where 100% inspection is not required or feasible.  Also, if 
appropriate provisions are included in the specification and the random sampling 
is properly conducted, the percentage of defective work items found in the 
sample (less a small adjustment for inaccuracies) may be extrapolated and 
deducted from the Contractor’s payment invoice.  Details on the use of random 
sampling for extrapolated deductions (RSED) may be found in the NAVFAC RSED 
(V3.2) implementation guide.  Random sampling is recommended for the inspection 
of the collection and disposal of general household and small refuse container 
solid waste. 
 
   a.  General Household Solid Wastes.  The large population of general 
household waste collections in family housing at the typical activity makes it 
ideally suited for random sampling.  Sample QA Plan #l for these services may be 
used with or without extrapolated deductions, although a sample Monthly Payment 
Analysis form is included for random sampling with extrapolated deductions.  
Planned sampling or 100% inspection should be used at activities where the 
number of collections is too small to make random sampling practical. 
 
   b.  Small Refuse Container Solid Waste Collection and Disposal.  
Sample QA plan #l also includes the inspection of collection and disposal of 
wastes from small refuse containers, since this service shares the same 
performance indicators as collection and disposal of general household wastes in 
the PRS table.  Note that sample selection and evaluation and analysis of the 
Contractor’s performance must be performed independently for each of these two 
services.  Although they are included in the same QA plan, they remain separate 
and distinct services, each with a different line item in the Schedule of 
Deductions.  As an alternate, the user may include inspection of this service in 
a separate QA plan, and/or change the method of surveillance to planned sampling 
or 100% inspection if the number of services per month is small. 
 
  3.  Planned Sampling.  Planned sampling is similar to random sampling in 
that it is based on evaluating a portion of the work as the basis for evaluating 
the Contractor’s performance.  Samples are selected based on a subjective 
rationale and the sample size is arbitrarily determined.  Planned sampling is 
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useful when population sizes are not large enough or homogeneous enough to make 
random sampling practical. 
 
   a.  Residential Bulky Items and Sanitation Requirements.  Planned 
sampling is the recommended method of surveillance for the inspection of these 
services, since their populations are generally small. 
 
   b.  Commercial and Industrial Solid Waste.  Planned sampling is the 
recommended method of surveillance for this service if the population of 
collections is relatively small.  Random sampling would be preferred if the 
population of collections is large, although RSED could be used only if 
independent samples are inspected for each different sized container specified 
in the Schedule of Deductions.  For example, collections from two, four, six, 
and eight cubic yard (CY) containers could be included in the same random sample 
if RSED was used, although payment deductions would have to be calculated 
separately for each container size since there are different unit prices for 
each of these items in the Schedule of Deductions.  RSED could not be used in 
this example because, with different unit prices in the Schedule of Deductions, 
it would be impossible to calculate the amount of payment deductions. 
 
  4.  Unscheduled Inspections.  An unscheduled inspection is what the name 
implies.  Since it does not provide any measure of the Contractor’s performance 
it should be used only to support other methods and never as a primary method of 
surveillance. 
 
  5.  Validated Customer Complaints.  This method is very appropriate as a 
supportive method of surveillance for residential and commercial and industrial 
solid waste collection and disposal services.  See paragraph II.A.1 of this QA 
Guide. 
 
 C.  Performance Requirements Summary.  As discussed previously in the User’s 
Guide (paragraph III.E), the PRS table will be used primarily by the ACO in 
conjunction with the "CONSEQUENCES OF CONTRACTOR’S FAILURE TO PERFORM REQUIRED 
SERVICES", "ESTIMATING THE PRICE OF NONPERFORMED OR UNSATISFACTORY WORK", and 
"SCHEDULE OF DEDUCTIONS" clauses, in making payment deductions for 
unsatisfactory performance or nonperformance of contract requirements.  The 
table is also very useful in the preparation of QA plans since it summarizes the 
work requirements, standards of performance, and maximum allowable defect rates 
(MADRs) for each contract requirement.  A sample PRS table, which reflects the 
contract requirements and work requirements of this GPWS, is provided in 
Attachment J-E1.  Of course they must be modified to reflect the requirements of 
the tailored PWS.  NAVFAC MO-327 and the NAVFAC RSED (V3.2) implementation guide 
provide guidance on the development of PRS tables, and should be referred to by 
the user. 
 
  1.  MADRs are defect rates above which the Contractor’s quality control 
is considered unsatisfactory for any particular work requirement.  The MADR 
selected for any particular work requirement should reflect both the expected 
population of services and the requirement’s importance.  For example, the main 
purpose of the collection and disposal of commercial and industrial waste 
service is to have the waste actually collected.  Collection area cleanliness, 
on the other hand, is not as important.  Therefore, it would not be 
inappropriate to make the MADR for the waste collected work requirement smaller 
than the MADR for the collection area clean work requirement.  Note that MADRs 
do not affect sample sizes or the method of calculating payment deductions in 
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any way.  Suggested values are included in Attachment J-E1; however, these must 
be tailored by the user. 
 
  2.  In the "WEIGHT" column the price of each work requirement is 
specified as a percentage of the price of the contract requirement with which it 
is associated.  Careful consideration must be given to objectively assigning 
these percentages since they will be used in making payment deductions.  Values 
for timeliness work requirements will be the most difficult to determine since 
they are by nature subjective.  The percentages suggested in Attachment J-El 
should be carefully reviewed and tailored by the user. 
 
III.  SAMPLE QUALITY ASSURANCE PLANS.  There are eight sample QA plans provided 
in this GPWS.  They are: 
 
 QA Plan #1 - Collection of General Household and Small Refuse Container 

Solid Waste 
 QA Plan #2 - Collection of Commercial and Industrial Solid Waste, 

Residential Bulky Items, and Residential Area Collection 
Stations 

 QA Plan #3 - Collection and Disposal of Recyclable Solid Waste 
 QA Plan #4 - Collection of Compactor Container Solid Waste 
 QA Plan #5 - Sanitation 
 QA Plan #6 - Collection and Disposal of Solid Waste for Special Events 
 QA Plan #7 - Collection and Heat Treatment of Foreign Port Origin Garbage 
 QA Plan #8 - Relocation of Containers 
 
 A.  Of course, each sample QA plan must be tailored to reflect changes made 
by the user to Section C of the GPWS and the PRS table, and changes in methods 
of surveillance, Evaluation Work Sheets, etc.  For example, if the activity is 
using 20-CY roll-off or compactor containers vice 30-CY or 40-CY containers, or 
if compactor containers are emptied on an on-call vice a scheduled basis, then 
QA Plan #4 will need to be revised accordingly. 
 
 B.  Tailored QA plans should be self contained documents written in 
sufficient detail to preclude extensive reference to other documents or manuals.  
Tailored plans should contain samples of all Evaluation Work Sheets, summary 
reports, and other forms which will be used for documenting Contractor 
performance.  Sample selection, evaluation, analysis of results, and other 
procedures should be as detailed as possible. 
 
 C.  Sample size determinations, sampling procedures, and payment analysis 
calculations in the sample QA plans are based on manual methods.  The user 
should be aware that numerous computerized methods of performing these functions 
have been developed which greatly reduce the time and number of manual 
calculations required, especially when random sampling is selected as the method 
of surveillance.  One such computer program recently developed by NAVFAC will 
determine the sample size required for a given population of services to be 
randomly sampled, select the appropriate number of random numbers within a given 
range, perform payment calculations based on inspection results, and perform 
random sampling confidence calculations.  Interested users should contact their 
geographical EFD for copies of this and other programs which may be available. 
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QUALITY ASSURANCE PLAN #l 
COLLECTION AND DISPOSAL OF GENERAL HOUSEHOLD AND 

SMALL REFUSE CONTAINER SOLID WASTE 
 
1.  Contract Requirements.  Collection and Disposal of General Household and 
Small Refuse Container Solid Waste 
 
 Work Requirements Standards of Performance 
 
 a.  Timely Collection Work completed when scheduled [paragraph 

C.8.a(3)] 
 
 b.  Waste Collected All solid waste collected and disposed of 

(paragraphs C.8.a, C.8.b, and C.9.a) 
 
 c.  Collection Area Clean All spillage cleaned up [paragraph C.8.a(5)] 
 
2.  Primary Method of Surveillance.  Random sampling !CHOOSE EITHER "WITH" OR 
"WITHOUT"! extrapolated deductions supported by unscheduled inspections and 
validated customer complaints. 
 
3.  Maximum Allowable Defect Rate (MADR) 
 
 a.  Timely Collection 5% 
 b.  Waste Collected 3% 
 c.  Collection Area Clean 5% 
 
4.  Quantity of Work.  The actual quantity of work per month will vary depending 
on the number of collections to be performed during the month.  For example, in 
May, there will be 3774 collections of general household wastes and 686 
collections of small refuse containers. 
 
5.  Level of Surveillance.  The normal level of surveillance will be used at the 
start of the contract.  The minimum level may be used if the observed defect 
rate (ODR) for each work requirement is less than its corresponding MADR for two 
consecutive months, and if approved by the ACO.  If at the minimum level the ODR 
for any work requirement exceeds the MADR for one month, consider returning to 
the normal level. 
 
6.  Sample Size.  For each contract requirement, determine the sample size based 
on the level of surveillance and the quantity of work for the evaluation period.  
Sample sizes may be obtained from Tables A-l and B-l of the RSED Implementation 
Guide.  For example, using the quantities of work in paragraph 4 above (3774 and 
686), the sample sizes would be as follows: 
 
 3774 686 
 
 Normal Sampling 205 165 
 Minimum Sampling 65* 60* 
 
* Based on an average of 3774 and 686 services per month for a 12-month 

contract term. 
 
7.  Sampling Procedures.  Prior to the beginning of the evaluation period, the 
QAE will randomly select the appropriate number of samples based on the level of 
surveillance which will be used.  Two hundred five random numbers in the range 
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between 1 and 3774, and 165 random numbers in the range between 1 and 686, would 
be chosen for the previous example using the table of random numbers in NAVFAC 
MO-327 or by use of a calculator or computer which has the capacity to generate 
random numbers.  In order to determine to which specific collections the 
randomly selected numbers correspond, a number matrix may be used which assigns 
a specific number to each collection to be performed during the evaluation 
period.  As the date and location of each collection is taken from the matrix, 
it will be recorded on the QAE’s inspection schedule for the evaluation period. 
 
8.  Evaluation Procedures.  As soon as possible after the scheduled collection 
time, the QAE will make an on-site visit and evaluate each of the work 
requirements listed in paragraph 1 as either satisfactory (S) or unsatisfactory 
(U) on the attached EVALUATION WORK SHEET.  A separate EVALUATION WORK SHEET 
will be filled out for each contract requirement.  A brief description of any 
noted defects will be provided and rework information will be recorded, if 
appropriate.  In almost all instances where waste collected is graded 
unsatisfactory, timely collection and collection area clean will also be 
considered unsatisfactory.  Visiting the site as soon as possible after the 
scheduled collection time is very important for valid evaluation of the work 
requirements. 
 
 a.  Unscheduled Inspections.  Unscheduled inspections may be conducted where 
performance problems have been noted in the past.  They should be documented on 
a separate EVALUATION WORK SHEET from that used for random sampling. 
 
 b.  Customer Complaints.  The QAE will validate each customer complaint 
received on the standard customer complaint form.  Site visits will be required 
to validate complaints. 
 
 c.  Rework.  Rework will normally be allowed when practical, and must be 
completed by the Contractor within !INSERT! hours of notification.  Therefore, 
each collection site marked for rework must be reinspected by the QAE to see if 
the work was satisfactorily completed, and appropriate notations completed on 
the EVALUATION WORK SHEET. 
 
9.  Analysis of Results.  The QAE will summarize the results of the month’s 
inspections and calculate ODRs and recommended payment deductions on a MONTHLY 
PAYMENT ANALYSIS FORM.  Note that a separate form will be required for each 
contract requirement.  An example MONTHLY PAYMENT ANALYSIS FORM for general 
household solid waste is attached. 
 
 a.  If the ODR for a work requirement is less than the MADR, the 
Contractor’s overall performance of that requirement is satisfactory for the 
month.  If the ODR is less than ½ of the MADR, the QAE should recommend to the 
FSCM to notify the Contractor that performance is excellent and to keep up the 
good work.  Consider whether or not minimum surveillance should be used for the 
coming evaluation period.  Payment deductions will be made for all documented 
defects, as calculated on the MONTHLY PAYMENT ANALYSIS FORM. 
 
 b.  If the ODR for a work requirement is greater than or equal to the MADR, 
the Contractor's overall performance of that requirement is unsatisfactory, and 
the QAE should recommend to the FSCM that a CDR be issued to the Contractor or 
that stronger action be taken.  Retain or return to the normal level of 
surveillance during the coming evaluation period.  Payment deductions will be 
made as calculated on the MONTHLY PAYMENT ANALYSIS FORM. 



 

EVALUATION WORK SHEET 
COLLECTION/DISPOSAL OF GENERAL HOUSEHOLD AND 

SMALL REFUSE CONTAINER SOLID WASTE 
 
 
CONTRACT REQUIREMENT:  
 
 

WORK REQUIREMENTS 

DATE/TIME LOCATION 
RANDOM 
NUMBER 

TIMELY 
COLLECTION 

WASTE 
COLLECTED 

COLLECTION 
AREA CLEAN 

REWORK 
ORDERED 

DATE/TIME 

REWORK 
COMPLETED 
DATE/TIME REMARKS 

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

 
 
    
CONTRACTOR’S SIGNATURE/DATE QAE’S SIGNATURE/DATE 
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MONTHLY PAYMENT ANALYSIS FORM (WITH EXTRAPOLATED DEDUCTIONS) 
COLLECTION/DISPOSAL OF GENERAL HOUSEHOLD AND 

SMALL REFUSE CONTAINER SOLID WASTE 
 
CONTRACT REQUIREMENT:  GENERAL HOUSEHOLD WASTE  
 
 SUMMARY FOR THE PERIOD TIMELY WASTE COLLECTION 
 1 MAY 1991 - 31 MAY 1991 COLLECTION COLLECTED AREA CLEAN 
 
a. Relative Value of Services (from PRS Table)  10%  80%  10% 
 
b. Price per Service (Schedule of Deductions, $ .085 $ .68 $ .085 
 Item 1.a) 
 
c. Population  3,774  3,774  3,774 
 
d. Total Price of Contract Requirement (b x c) $ 320.79 $ 2,566.32 $ 320.79 
 
e. Number of Services Sampled (Normal)  205  205  205 
 
f. Number in Sample Defective  10  10  10 
 
g. Observed Defect Rate (f ÷ e)  4.88%  4.88%  4.88% 
 
h. Adjustment Factor (from Table D-1)  1.00%  1.00%  1.17% 
 
i. Deductible Defect Rate (g - h)  3.88%  3.88%  5.66% 
 
j. Extrapolated Defects (c x i as whole number)  146  146  213 
 
k. Defects Observed Outside Sample  27  21  39 
 
l. Number of Services Reworked by Contractor  0  17  18 
 
m. Number of Services Reworked by Government  0  0  0 
 or Others 
 
n. Net Services Deducted at Schedule  146  129  195 
 Price (j - l - m) 
 
o. Extrapolated Deductions (b x n) $ 12.41 $ 87.72 $ 16.57 
 
p. Deduct Government Rework Actual $ 0 $ 0 $ 0 
 Cost or at Schedule Price (b x m) 
 
q. LDs Government Rework (.2 x p) $ 0 $ 0 $ 0 
 
r. LDs on All Other Defects [.1 x b x (f + k - m)] $ .31 $ 2.10 $ .45 
 
s. Other Adjustments ("-" indicates deduction) $ 0 $ 0 $ 0 
 
t. Total Deductions (o + p + q + r + s) $ 12.72 $ 89.82 $ 7.02 
 
 
 TOTAL PAYMENT DEDUCTIONS = $ 119.56 
 
   
 AUTHORIZED SIGNATURE/DATE 
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QUALITY ASSURANCE PLAN #2 
COLLECTION AND DISPOSAL OF COMMERCIAL AND INDUSTRIAL SOLID WASTE, 
RESIDENTIAL BULKY ITEMS, AND RESIDENTIAL AREA COLLECTION STATIONS 

 
1.  Contract Requirements.  Collection and Disposal of Commercial and Industrial 
Solid Waste, Residential Bulky Items, and Residential Area Collection Stations 
 
 Work Requirements Standards of Performance 
 
 a.  Timely Collection Work completed when scheduled [paragraph 

C.8.a(3)] 
 
 b.  Waste Collected All solid waste collected and disposed of 

(paragraphs C.8.a, C.8.b, C.8.c, and C.9.a) 
 
 c.  Collection Area Clean All spillage cleaned up [paragraph C.8.a(5)] 
 
2.  Primary Method of Surveillance 
 
 a.  Scheduled Services.  Planned sampling supported by unscheduled 
inspections and validated customer complaints. 
 
 b.  Indefinite Quantity Work.   One hundred percent inspection of on-call 
collections of bulky items. 
 
3.  Maximum Allowable Defect Rate (MADR) 
 
 a.  Timely Collection 5% 
 b.  Waste Collected 3% 
 c.  Collection Area Clean 5% 
 
4.  Quantity of Work 
 
 a.  Scheduled Services.  The actual quantity of work per month will vary 
depending on the number of scheduled collections to be performed during the 
month.  For example, in May, there will be 10 collections of 2-CY containers, 13 
collections of 4-CY containers, 15 collections of 6-CY containers, 504 
collections of 8-CY containers (including 52 collections from residential 
containers), eight collections of 20-CY containers, and 57 collections of 40-CY 
containers.  Therefore, the total population for the commercial and 
industrial/residential area collection contract requirements in May is 607.  
Also in May, there exists the possibility of having l756 collections of 
residential bulky items if waste is deposited at each collection site on each 
collection date. 
 
 b.  Indefinite Quantity Work.  The total number of on-call collections of 
bulky items ordered for completion during the monthly evaluation period. 
 
5.  Level of Surveillance 
 
 a.  Scheduled Services.  For scheduled services, the normal level of 
surveillance will be used initially for the contract.  Go to increased 
surveillance if the ODR for either waste collected or timely collection exceed 
their MADR during any given month.  If only the ODR for collection area clean 
exceeds the MADR, consider increasing the level of surveillance for that work 
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requirement only.  Go to reduced surveillance if the ODRs for all three work 
requirements are less than ½ the MADR for two consecutive months. 
 
 b.  Indefinite Quantity Work.  Not applicable 
 
6.  Sample Size 
 
 a.  Scheduled Services 
 
 Reduced Level - 10% of the scheduled collections 
 Normal Level - 25% of the scheduled collections 
 Increased Level - 50% of the scheduled collections 
 
 b.  Indefinite Quantity Work.  Not applicable 
 
7.  Sampling Procedures.  Prior to the evaluation period, the QAE will choose 
the appropriate number of samples for each of the scheduled contract 
requirements based on the level of surveillance which will be used.  Two 
separate samples will be chosen on an arbitrary basis, one for the commercial 
and industrial/residential area collection contract requirements, and one for 
the residential bulky items contract requirement. 
 
8.  Evaluation Procedures.  During the evaluation period, the QAE will visit and 
inspect each selected service as soon after the work is scheduled to be 
performed as possible in order to insure the evaluation is not biased by changed 
conditions.  Work requirements will be graded as either satisfactory (S) or 
unsatisfactory (U) on the attached EVALUATION WORK SHEET.  In most all instances 
where waste collected is graded unsatisfactory, timely completion will also be 
considered unsatisfactory. 
 
 a.  In recording inspection results for scheduled services, use separate 
EVALUATION WORK SHEETs for each of the two samples selected. 
 
  (1)  Unscheduled Inspections.  Unscheduled inspections may be conducted 
where performance problems have been noted in the past.  They should be 
documented on a separate EVALUATION WORK SHEET from that used for planned 
sampling. 
 
  (2)  Customer Complaints.  The QAE will validate each customer complaint 
received on the standard customer complaint form.  Site visits will normally be 
required to validate complaints. 
 
  (3)  Rework.  Rework will normally be allowed when practical, and must 
be completed by the Contractor within six hours of notification in the case of 
daily services, and within 24 hours of notification in the case of all other 
services.  Therefore, each service marked for rework must be reinspected by the 
QAE to see if the work was satisfactorily completed, and appropriate notations 
completed on the EVALUATION WORK SHEET. 
 
 b.  In recording inspection results for unscheduled services, use separate 
EVALUATION WORK SHEETS than those used for scheduled services.  Rework will 
normally be required.  Record all appropriate rework information on the 
EVALUATION WORK SHEET. 
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9.  Analysis of Results.  At the end of the month, the QAE will summarize the 
results of the month’s inspections and calculate ODRs and recommended payment 
deductions for each work requirement for each of the contract requirements. 
 
 a.  Scheduled Services 
 
  (1)  Payment deductions will be calculated on a MONTHLY PAYMENT ANALYSIS 
FORM.  A separate form will be filled out for each of the fixed-price contract 
requirements and for each size container since there are separate prices for 
each of these in the Schedule of Deductions.  For example, if scheduled 
commercial and industrial collections were made from 2-CY, 4-CY, 6-CY, and 8-CY 
containers during the month, four MONTHLY PAYMENT ANALYSIS FORMs will be filled 
out for that contract requirement.  An example MONTHLY PAYMENT ANALYSIS FORM for 
commercial and industrial waste collection (8-CY containers) is attached. 
 
  (2)  ODRs will be calculated for each work requirement for the overall 
performance of the commercial and industrial/residential area collection 
contract requirements and the residential bulky items contract requirement by 
combining the inspection results from all EVALUATION WORK SHEETS, and using the 
formula shown below.  This means that six ODRs will be calculated each month. 
 
 ODR = Total Number of Defects Observed in Sample 
 Number of Collections Sampled 
 
   (a)  If the ODR for a work requirement is less than the MADR, the 
Contractor’s overall performance of that requirement is satisfactory for the 
month.  If the ODR is less than ½ of the MADR, the QAE should recommend to the 
FSCM to notify the Contractor that performance is excellent and to keep up the 
good work.  Consider whether or not minimum surveillance should be used for the 
coming evaluation period, if applicable. 
 
   (b)  If the ODR for a work requirement is greater than the MADR, the 
Contractor's overall performance of that requirement is unsatisfactory, and the 
QAE should recommend to the FSCM that a CDR be issued to the Contractor or that 
stronger action be taken.  Increased surveillance should be used for the coming 
evaluation period, if applicable (see paragraph 5 above). 
 
 b.  Unscheduled Services 
 
  (1)  Payment deductions will be calculated based on the weights set out 
in the PRS table and the unit prices in the Schedule of Indefinite Quantity 
Work, and deducted from the corresponding indefinite quantity delivery order(s) 
invoiced by the Contractor. 
 
  (2)  ODRs will be calculated for each work requirement for the overall 
performance of unscheduled collections by combining the inspection results from 
all EVALUATION WORK SHEETs and using the following formula: 
 
 ODR = Total Number of Defects Observed 
 Number of Collections 
 
   (a)  If the ODR for a work requirement is less than the MADR, the 
Contractor's overall performance of that requirement is satisfactory for the 
month.  If the ODR is less than ½ of the MADR, the QAE should recommend to the 
FSCM to notify the Contractor that performance is excellent and to keep up the 
good work. 
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   (b)  If the ODR for a work requirement is greater than the MADR, the 
Contractor’s overall performance of that requirement is unsatisfactory, and the 
QAE should recommend to the FSCM that a CDR be issued to the Contractor or that 
stronger action be taken. 



 

EVALUATION WORK SHEET 
COLLECTION/DISPOSAL OF COMMERCIAL AND INDUSTRIAL SOLID WASTE, 

RESIDENTIAL BULKY ITEMS, AND RESIDENTIAL AREA COLLECTION STATIONS 
 
 
CONTRACT REQUIREMENT:  
 
 

WORK REQUIREMENTS 

DATE/TIME 

CONTAINER 
SIZE AND 
LOCATION 

TIMELY 
COLLECTION 

WASTE 
COLLECTED 

COLLECTION 
AREA CLEAN 

REWORK 
ORDERED 

DATE/TIME 

REWORK 
COMPLETED 
DATE/TIME REMARKS 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

 
 
    
CONTRACTOR’S SIGNATURE/DATE QAE’S SIGNATURE/DATE 
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MONTHLY PAYMENT ANALYSIS FORM 
COLLECTION/DISPOSAL OF COMMERCIAL AND INDUSTRIAL SOLID WASTE, 

RESIDENTIAL BULKY ITEMS, AND RESIDENTIAL AREA COLLECTION STATIONS 
 
CONTRACT REQUIREMENT:  8-CY CONTAINERS  
 
 
 SUMMARY FOR THE PERIOD TIMELY WASTE COLLECTION 
 1 MAY 1991 - 31 MAY 1991 COLLECTION COLLECTED AREA CLEAN 
 
a. Relative Value of Services  10%  80%  10% 
 (from PRS Table) 
 
b. Price per Service (from Schedule $ .64 $ 5.11 $ .64 
 of Deductions, Item 2.d) 
 
c. Population  452  452  452 
 
d. Total Price of Contract Requirement $ 289.28 $ 2,309.72 $ 289.28 
 (b X c) 
 
e. Number in Sample Defective  8  7  21 
 
f. Defects Observed Outside Sample  3  2  13 
 
g. Total Observed Defects (e + f)  11  9  34 
 
h. Number of Services Reworked  0  3  5 
 by Contractor 
 
i. Number of Services Reworked by  0  0  0 
 Government or Others 
 
j. Net Services Deducted at Schedule  11  6  29 
 Price (g - h - i) 
 
k. Net Amount to Deduct (b x j) $ 7.04 $ 30.66 $ 18.56 
 
l. Deduct Government Rework Actual $ 0 $ 0 $ 0 
 Cost or at Schedule Price (b x i) 
 
m. LDs Government Rework (.2 x l) $ 0 $ 0 $ 0 
 
n. LDs on All Other Defects $ .70 $ 4.59 $ 2.17 
 [.1 x b x (g - i)] 
 
o. Other Adjustments $ 0 $ 0 $ 0 
 ("-" indicates deduction) 
 
p. Total Deductions (k + l + m + n + o) $ 7.74 $ 35.25 $ 20.73 
 
 
 TOTAL PAYMENT DEDUCTIONS = $ 63.72 
 
   
 AUTHORIZED SIGNATURE/DATE 
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QUALITY ASSURANCE PLAN #3 
COLLECTION AND DISPOSAL OF RECYCLABLE SOLID WASTE 

 
1.  Contract Requirement.  Scheduled and On-Call Collection and Disposal of 
Recyclable Solid Waste 
 
 Work Requirements Standards of Performance 
 
 a.  Timely Collection Work completed when scheduled for scheduled 

collections, and within !INSERT! hours for 
on-call collections [paragraphs C.8.a(3) and 
C.8.c(2)(c)] 

 
 b.  Waste Collected All solid waste collected and disposed of 

(paragraphs C.8.a, C.8.c, and C.9.b) 
 
 c.  Collection Area Clean All spillage cleaned up [paragraph C.8.a(5)] 
 
 d.  Proper Disposal Forms Disposal forms properly processed and 

submitted with monthly invoice (paragraph 
C.9.b) 

 
2.  Primary Method of Surveillance.  One hundred percent inspection 
 
3.  Maximum Allowable Defect Rate (MADR) 
 
 a.  Timely Collection 10% 
 b.  Waste Collected 10% 
 c.  Collection Area Clean 10% 
 d.  Proper Disposal Forms 10% 
 
4.  Quantity of Work.  The actual quantity of work per month will vary depending 
on the number of scheduled and on-call collections performed during the month.  
For example, in May, there will be seven scheduled collections of 20-CY 
containers and three scheduled collections of 40-CY containers, for a total 
quantity of work for scheduled services of ten collections. 
 
5.  Level of Surveillance.  Not applicable 
 
6.  Sample Size.  Not applicable 
 
7.  Sampling Procedures.  Not applicable 
 
8.  Evaluation Procedures.  As soon as possible after collection is to be 
accomplished, the QAE will make an on-site visit and evaluate the first three 
work requirements as either satisfactory (S) or unsatisfactory (U) on the 
attached EVALUATION WORK SHEET.  A separate EVALUATION WORK SHEET will be 
completed for on-call collections.  At the end of the month, the QAE will check 
the Contractor’s invoice for the required DRMO disposal forms and evaluate the 
remaining work requirement on the EVALUATION WORK SHEET.  In almost all 
instances where waste collected is graded unsatisfactory, timely collection, 
collection area clean, and proper disposal forms will also be considered 
unsatisfactory.  Rework will normally be allowed, and must be completed within 
24 hours of notification.  Therefore, each location marked for rework must be 
reinspected by the QAE to see if the work was satisfactorily completed, and 
appropriate notations completed on the EVALUATION WORK SHEET. 
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9.  Analysis of Results.  At the end of the month, the QAE will summarize the 
results of the month’s inspections and calculate ODRs and recommended payment 
deductions. 
 
 a.  ODRs will be calculated for each work requirement for the overall 
performance of recyclable waste collection and disposal by combining the 
inspection results from all EVALUATION WORK SHEETS and using the following 
formula: 
 
 ODR = Total Number of Defects Observed 
 Number of Collections Inspected 
 
  (1)  If the ODR for a work requirement is less than the MADR, the 
Contractor’s overall performance of that requirement is satisfactory for the 
month.  If the ODR is less than ½ of the MADR, the QAE should recommend to the 
FSCM to notify the Contractor that performance is excellent and to keep up the 
good work. 
 
  (2)  If the ODR for a work requirement is greater than the MADR, the 
Contractor's overall performance of that requirement is unsatisfactory, and the 
QAE should recommend to the FSCM that a CDR be issued to the Contractor or that 
stronger action be taken. 
 
 b.  Recommended payment deductions will be calculated on a MONTHLY PAYMENT 
ANALYSIS FORM for scheduled collections.  Payment deductions for on-call 
collections will be calculated based on the weights set out in the PRS table, 
and deducted from the corresponding indefinite quantity delivery order(s) 
invoiced by the Contractor.  An example MONTHLY PAYMENT ANALYSIS FORM for 
scheduled collections is attached. 



 

EVALUATION WORK SHEET 
COLLECTION AND DISPOSAL OF RECYCLABLE SOLID WASTE 

 
 

WORK REQUIREMENTS 

DATE/TIME 
SIZE AND 
LOCATION 

TIMELY 
COLLECTION 

WASTE 
COLLECTED 

COLLECTION 
AREA CLEAN 

PROPER 
FORMS 

REWORK 
ORDERED 

DATE/TIME 

REWORK 
ORDERED 

DATE/TIME REMARKS 

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

 
 
    
CONTRACTOR’S SIGNATURE/DATE QAE’S SIGNATURE/DATE
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MONTHLY PAYMENT ANALYSIS FORM 
SCHEDULED COLLECTION AND DISPOSAL OF RECYCLABLE SOLID WASTE 

 
 
 SUMMARY FOR THE PERIOD TIMELY WASTE COLLECTION PROPER 
 1 MAY 1991 - 31 MAY 1991 COLLECTION COLLECTED AREA CLEAN FORMS 
 
a. Relative Value of Services  10%  70%  10%  10% 
 (from PRS Table) 
 
b. Price per Service (from $ 6.34 $ 44.42 $ 6.34 $ 6.34 
 Schedule of Deductions 
 Item 5) 
 
c. Population  10  10  10  10 
 
d. Total Price of Service $ 63.40 $ 444.20 $ 63.40 $ 63.40 
 (b x c) 
 
e. Number of Defects  2  2  2  3 
 
f. Number of Services  0  1  0  2 
 Reworked by Contractor 
 
g. Number of Services Reworked  0  0  0  0 
 by Government or Others 
 
h. Net Services Deducted at  2  1  2  1 
 Schedule Price (e - f - g) 
 
i. Net Amount to Deduct (b x h) $ 12.68 $ 44.42 $ 12.68 $ 6.34 
 
j. Deduct Government Rework $ 0 $ 0 $ 0 $ 0 
 Actual Cost or at Schedule 
 Price (b x g) 
 
k. LDs Government Rework $ 0 $ 0 $ 0 $ 0 
 (.2 x j) 
 
l. LDs on All Other Defects $ 1.26 $ 8.88 $ 1.26 $ 1.90 
 [.1 x b x (e - g)] 
 
m. Other adjustments $ 0 $ 0 $ 0 $ 0 
 ("-" indicates deduction) 
 
n. Total deductions $ 13.94 $ 53.30 $ 13.94 $ 8.24 
 (i + j + k + l + m) 
 
 
 TOTAL PAYMENT DEDUCTIONS = $ 89.42 
 
   
 AUTHORIZED SIGNATURE/DATE 



QA-21 

QUALITY ASSURANCE PLAN #4 
COLLECTION AND DISPOSAL OF COMPACTOR CONTAINER SOLID WASTE 

 
1.  Contract Requirement.  Collection and Disposal of Compactor Container Solid 
Waste 
 
 Work Requirements Standards of Performance 
 
 a.  Timely Collection Work completed when scheduled [paragraph 

C.8.a(3)] 
 
 b.  Waste Collected All solid waste collected and disposed of 

(paragraphs C.8.a, C.8.c, and C.9.a) 
 
 c.  Collection Area Clean All spillage cleaned up [paragraph C.8.a(5)] 
 
2.  Primary Method of Surveillance.  One hundred percent inspection 
 
3.  Maximum Allowable Defect Rate (MADR) 
 
 a.  Timely Collection 5% 
 b.  Waste Collected 5% 
 c.  Collection Area Clean 5% 
 
4.  Quantity of Work.  The number of compactor containers collected during the 
monthly evaluation period.  For example, in May, there will be nine collections 
of 30-CY and 14 collections of 40-CY compactor containers for a total quantity 
of work of 23 collections. 
 
5.  Level of Surveillance.  Not applicable 
 
6.  Sample Size.  Not applicable 
 
7.  Sampling Procedures.  Not applicable 
 
8.  Evaluation Procedures.  As soon as possible after the scheduled collection 
time, the QAE will make an on-site visit and evaluate each of the work 
requirements listed in paragraph 1 as either satisfactory (S) or unsatisfactory 
(U) on the attached EVALUATION WORK SHEET.  In almost all instances where waste 
collected is graded unsatisfactory, timely collection and collection area clean 
will also be considered unsatisfactory.  A brief description of any noted 
defects will be provided and rework information will be recorded, if 
appropriate.  Visiting the site as soon as possible after the scheduled 
collection time is very important for valid evaluation of the work requirements.  
Rework will normally be allowed when practical, and must be completed by the 
Contractor within 24 hours of notification.  Therefore, each collection site 
marked for rework must be reinspected by the QAE to see if the work was 
satisfactorily completed and appropriate notations completed on the EVALUATION 
WORK SHEET. 
 
9.  Analysis of Results.  At the end of the month, the QAE will summarize the 
results of the month’s inspections and calculate ODRs and recommended payment 
deductions. 
 
 a.  ODRs will be calculated for each work requirement for the overall 
performance of compactor container solid waste collection. 
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 ODR = Total Number of Defects Observed 
 Number of Collections 
 
  (1)  If the ODR for a work requirement is less than the MADR, the 
Contractor’s overall performance of that requirement is satisfactory for the 
month.  If the ODR is less than ½ of the MADR, the QAE should recommend to the 
FSCM to notify the Contractor that performance is excellent and to keep up the 
good work. 
 
  (2)  If the ODR for a work requirement is greater than the MADR, the 
Contractor's overall performance of that requirement is unsatisfactory, and the 
QAE should recommend to the FSCM that a CDR be issued to the Contractor or that 
stronger action be taken. 
 
 b.  Recommended payment deductions will be calculated on the MONTHLY PAYMENT 
ANALYSIS FORM.  A separate form will be required for both container sizes, since 
each size has a different unit price in the Schedule of Deductions.  An example 
MONTHLY PAYMENT ANALYSIS FORM for 40-CY containers is attached. 



 

EVALUATION WORK SHEET 
COLLECTION AND DISPOSAL OF COMPACTOR CONTAINER SOLID WASTE 

 
CONTRACT REQUIREMENT:  
 
 

WORK REQUIREMENTS 

DATE/TIME 

CONTAINER 
SIZE AND 
LOCATION 

TIMELY 
COLLECTION 

WASTE 
COLLECTED 

COLLECTION 
AREA CLEAN 

REWORK 
ORDERED 

DATE/TIME 

REWORK 
COMPLETED 
DATE/TIME REMARKS 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

 
 
    
CONTRACTOR’S SIGNATURE/DATE QAE’S SIGNATURE/DATE 
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MONTHLY PAYMENT ANALYSIS FORM 
COLLECTION OF COMPACTOR CONTAINER SOLID WASTE 

 
 
CONTRACT REQUIREMENT:  40-CY CONTAINERS  
 
 
 SUMMARY FOR THE PERIOD TIMELY WASTE COLLECTION 
 1 MAY 1991 - 31 MAY 1991 COLLECTION COLLECTED AREA CLEAN 
 
a. Relative Value of Services  10%  80%  10% 
 (from PRS Table) 
 
b. Price per Service (from Schedule $ 10.18 $ 81.46 $ 10.18 
 of Deductions, Item 6.b) 
 
c. Population  14  14  14 
 
d. Total Price of Service (b x c) $ 142.52 $ l,140.44 $ 142.52 
 
e. Number of Defects  3  3  4 
 
f. Number of Services  0  1  2 
 Reworked by Contractor 
 
g. Number of Services Reworked  0  0  0 
 by Government or Others 
 
h. Net Services Deducted at  3  2  2 
 Schedule Price (e - f - g) 
 
i. Net Amount to Deduct (b x h) $ 30.54 $ 162.92 $ 20.36 
 
j. Deduct Government Rework Actual $ 0 $ 0 $ 0 
 Cost or at Schedule Price (b x g) 
 
k. LDs Government Rework (.2 x j) $ 0 $ 0 $ 0 
 
l. LDs on All Other Defects $ 3.05 $ 24.43 $ 4.07 
 [.1 x b x (e - g)] 
 
m. Other Adjustments $ 0 $ 0 $ 0 
 ("-" indicates deduction) 
 
n. Total Deductions $ 33.59 $ 187.35 $ 24.43 
 (i + j + k + l + m) 
 
 TOTAL PAYMENT DEDUCTIONS = $ 245.37 
 
 
   
 AUTHORIZED SIGNATURE/DATE 
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QUALITY ASSURANCE PLAN #5 
SANITATION 

 
1.  Contract Requirement.  Sanitation 
 
 Work Requirements Standards of Performance 
 
 a.  Timely Collection Work completed as specified in Contractor’s 

approved schedule, and within !INSERT! hours 
for nonscheduled services (Clause C.10 and 
Attachment J-C7) 

 
 b.  Quality of Work Containers/vehicles cleaned in accordance 

with specified standards and using approved 
procedures (Clause C.10) 

 
2.  Primary Method of Surveillance 
 
 a.  Scheduled Services.  Planned sampling supported by unscheduled 
inspections. 
 
 b.  Unscheduled Services.  One hundred percent inspection. 
 
3.  Maximum Allowable Defect Rate (MADR) 
 
 a.  Timely Collection 5% 
 b.  Quality of Work 5% 
 
4.  Quantity of Work 
 
 a.  Scheduled Services.  The actual quantity of work per month will be 
determined from the Contractor’s monthly work schedule.  For example, if 108 
containers are scheduled to be cleaned in the month of May, along with 26 
vehicle washings for the same month, then the total population in that month 
would be 108 and 26 respectively. 
 
 b.  Unscheduled Services.  The total number of unscheduled cleanings ordered 
during the monthly evaluation period. 
 
5.  Level of Surveillance 
 
 a.  Scheduled Services.  The normal level of surveillance will be used 
initially for the contract.  Go to increased surveillance if the ODR for either 
work requirement exceeds its MADR during any given month.  Go to reduced 
surveillance if the ODRs for both work requirements are less than ½ the MADR for 
two consecutive months. 
 
 b.  Unscheduled Services.  Not applicable 
 
6.  Sample Size 
 
 a.  Scheduled Services 
 
 Reduced Level - 10% of the scheduled cleanings 
 Normal Level - 25% of the scheduled cleanings 
 Increased Level - 50% of the scheduled cleanings 
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 b.  Unscheduled Services.  Not applicable 
 
7.  Sampling Procedures 
 
 a.  Scheduled Services.  Prior to the evaluation period, the QAE will review 
the Contractor’s approved cleaning schedule and choose the appropriate number of 
scheduled cleaning samples based on the level of surveillance which will be 
used.  Separate samples will be chosen on an arbitrary basis for both vehicles 
and for containers. 
 
 b.  Unscheduled Services.  Not applicable 
 
8.  Evaluation Procedures.  During the evaluation period, the QAE will visit and 
inspect each selected cleaning service as soon after the work is scheduled to be 
performed as possible in order to insure the evaluation is not biased by changed 
conditions.  Each work requirement will be graded as either satisfactory (S) or 
unsatisfactory (U) on the attached EVALUATION WORK SHEET.  Use separate 
EVALUATION WORK SHEETs for scheduled and unscheduled inspections.  In most all 
instances where quality of work is graded unsatisfactory, timely completion will 
also be considered unsatisfactory. 
 
 a.  Unscheduled Inspections.  Unscheduled inspections may be conducted where 
performance problems have been noted in the past.  They should be documented on 
a separate EVALUATION WORK SHEET from that used for planned sampling. 
 
 b.  Rework.  Rework will normally be allowed when practical, and must be 
completed by the Contractor within 24 hours of notification.  Therefore, each 
service marked for rework must be reinspected by the QAE to see if the work was 
satisfactorily completed, and appropriate notations completed on the EVALUATION 
WORK SHEET. 
 
9.  Analysis of Results.  At the end of the month, the QAE will summarize the 
results of the month’s inspections and calculate ODRs and recommended payment 
deductions for each work requirement for each of the contract requirements. 
 
 a.  Scheduled Services 
 
  (1)  Payment deductions for scheduled sanitation services will be 
calculated on a MONTHLY PAYMENT ANALYSIS FORM.  A separate form will be filled 
out for each different sized vehicle/container washed during the month, since 
there are separate prices for each of these items in the Schedule of Deductions.  
For example, if washings were scheduled for vehicles and 2-CY, 20-CY, and 40-CY 
containers during the month, four MONTHLY PAYMENT ANALYSIS FORMs will be filled 
out.  An example MONTHLY PAYMENT ANALYSIS FORM for vehicle washing is attached. 
 
  (2)  ODRs will be calculated for each work requirement for the overall 
performance of scheduled sanitation services by combining the inspection results 
from all EVALUATION WORK SHEETS, and using the following formula: 
 
  ODR = Total Number of Defects Observed in Sample 
 Number of Cleanings Sampled 
 
   (a)  If the ODR for a work requirement is less than the MADR, the 
Contractor’s overall performance of that requirement is satisfactory for the 
month.  If the ODR is less than ½ of the MADR, the QAE should recommend to the 
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FSCM to notify the Contractor that performance is excellent and to keep up the 
good work.  Consider whether or not minimum surveillance should be used for the 
coming evaluation period, if applicable. 
 
   (b)  If the ODR for a work requirement is greater than the MADR, the 
Contractor’s overall performance of that requirement is unsatisfactory, and the 
QAE should recommend to the FSCM that a CDR be issued to the Contractor or that 
stronger action be taken.  Increased surveillance should be used for the coming 
evaluation period, if applicable (see paragraph 5 above). 
 
 b.  Unscheduled Services 
 
  (1)  Payment deductions will be calculated based on the weights set out 
in the PRS table and the unit prices in the Schedule of Indefinite Quantity 
Work, and deducted from the corresponding indefinite quantity delivery order(s) 
invoiced by the Contractor. 
 
  (2)  ODRs will be calculated for each work requirement for the overall 
performance of unscheduled sanitation services by combining the inspection 
results from all EVALUATION WORK SHEETs and using the following formula: 
 
  ODR = Total Number of Defects Observed 
 Number of Cleanings 
 
   (a)  If the ODR for a work requirement is less than the MADR, the 
Contractor’s overall performance of that requirement is satisfactory for the 
month.  If the ODR is less than ½ of the MADR, the QAE should recommend to the 
FSCM to notify the Contractor that performance is excellent and to keep up the 
good work. 
 
   (b)  If the ODR for a work requirement is greater than the MADR, the 
Contractor's overall performance of that requirement is unsatisfactory, and the 
QAE should recommend to the FSCM that a CDR be issued to the Contractor or that 
stronger action be taken. 



 

EVALUATION WORK SHEET 
SANITATION 

 
CONTRACT REQUIREMENT:  
 
 

WORK REQUIREMENTS 

DATE/TIME 

VEHICLE/ 
CONTAINER 
NUMBER 

TIMELY 
COMPLETION 

QUALITY 
OF WORK 

REWORK 
ORDERED 

DATE/TIME 

REWORK 
COMPLETED 
DATE/TIME REMARKS 

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

 
 
    
CONTRACTOR’S SIGNATURE/DATE QAE’S SIGNATURE/DATE 
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MONTHLY PAYMENT ANALYSIS FORM 
SANITATION 

 
CONTRACT REQUIREMENT:  VEHICLE WASHING  
 
 SUMMARY FOR THE PERIOD TIMELY QUALITY 
 1 MAY 1991 - 31 MAY 1991 COMPLETION OF WORK 
 
a. Relative Value of Services  20%  80% 
 (from PRS Table) 
 
b. Price for Contract Requirement (from $ 37.91 $ 151.63 
 Schedule of Deductions, Item 7.a) 
 
c. Population  26  26 
 
d. Price per Service (b ÷ c) $ 1.45 $ 5.83 
 
e. Number of Services Sampled (Normal)  7  7 
 
f. Number in Sample Defective  1  2 
 
g. Defects Observed Outside Sample  0  0 
 
h. Total Observed Defects (f + g)  1  2 
 
i. Number of Services Reworked  0  1 
 by Contractor 
 
j. Number of Services Reworked by  0  0 
 Government or Others 
 
k. Net Services Deducted at  1  1 
 Scheduled Price (h - i - j) 
 
l. Net Amount to Deduct (d x k) $ 1.45 $ 5.83 
 
m. Deduct Government Rework Actual Cost $ 0 $ 0 
 or at Schedule Price (d x j) 
 
n. LDs on Contractor Rework $ .14 $ 1.16 
 [.1 x d x (h - j)] 
 
o. LDs Government Rework (.2% x m) $ 0 $ 0 
 
p. Other Adjustments $ 0 $ 0 
 ("-" indicates deduction) 
 
q. Total Deductions (l + m + n + o + p) $ 1.59 $ 6.99 
 
 
  TOTAL PAYMENT DEDUCTIONS = $ 8.58 
 
 
   
 AUTHORIZED SIGNATURE/DATE 
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QUALITY ASSURANCE PLAN #6 
COLLECTION AND DISPOSAL OF SOLID WASTE FOR SPECIAL EVENTS 

 
1.  Contract Requirement.  Scheduled and Unscheduled Collection and Disposal of 
Solid Waste for Special Events 
 
 Work Requirements Standards of Performance 
 
 a. Timely Placement Containers in place no later than time 
  and Collection specified in order, waste collected by time 

specified in order [paragraph C.8.c(5)] 
 
 b.  Waste Collected All solid waste collected and disposed of at 

frequency specified in order [paragraphs 
C.5.a, C.8.c(5), and C.9.a] 

 
 c.  Collection Area Clean All spillage cleaned up [paragraph C.8.a(5)] 
 
2.  Primary Method of Surveillance.  One hundred percent inspection 
 
3.  Maximum Allowable Defect Rate (MADR) 
 
 a.  Timely Placement and Collection 5% 
 b.  Waste Collected 5% 
 c.  Collection Area Clean 5% 
 
4.  Quantity of Work.  The number of containers temporarily placed for special 
events during the monthly evaluation period.  The average per month has 
historically been 10. 
 
5.  Level of Surveillance.  Not applicable 
 
6.  Sample Size.  Not applicable 
 
7.  Sampling Procedures.  Not applicable 
 
8.  Evaluation Procedures.  As soon as possible after the specified time, the 
QAE will make an on-site visit to ensure that container(s) are in place.  
Additional inspections will be made during each day the container is scheduled 
to be in position to ensure refuse is collected and spillage is picked up by the 
time specified in the order.  Satisfactory (S) or unsatisfactory (U) grades will 
be recorded on the attached EVALUATION WORK SHEET for each inspection conducted.  
A separate EVALUATION WORK SHEET will be completed for unscheduled collections.  
Rework will normally be allowed, and must be completed by the Contractor within 
six hours of notification.  Therefore, each site marked for rework must be 
reinspected by the QAE to see if the work was satisfactorily completed, and 
appropriate notations completed on the EVALUATION WORK SHEET. 
 
9.  Analysis of Results.  The QAE will summarize the results of the month’s 
inspections and calculate ODRs and recommended payment deductions. 
 
 a.  ODRs will be calculated for each work requirement for the overall 
performance of special event waste collection and disposal by combining the 
inspection results from all EVALUATION WORK SHEETs and using the following 
formula: 
 



QA-31 

 ODR = Total Number of Defects Observed 
 Number of Collections Inspected 
 
  (1)  If the ODR for a work requirement is less than its MADR, the 
Contractor’s overall performance of that requirement is satisfactory for the 
month.  If the ODR is less than ½ of the MADR, the QAE should recommend to the 
FSCM to notify the Contractor that performance is excellent and to keep up the 
good work. 
 
  (2)  If the ODR for a work requirement is greater than its MADR, the 
Contractor's overall performance of that requirement is unsatisfactory and the 
QAE should recommend to the FSCM that a CDR be issued to the Contractor, or that 
stronger action be taken. 
 
 b.  Recommended payment deductions will be calculated on a MONTHLY PAYMENT 
ANALYSIS FORM for scheduled collections.  Payment deductions for unscheduled 
collections will be calculated based on the weights set out in the PRS table, 
and deducted from the corresponding indefinite quantity delivery order(s) 
invoiced by the Contractor.  An example MONTHLY PAYMENT ANALYSIS FORM for 
scheduled collections is attached. 



 

EVALUATION WORK SHEET 
COLLECTION AND DISPOSAL OF SOLID WASTE FOR SPECIAL EVENTS 

 
 

WORK REQUIREMENTS 

DATE/TIME LOCATION 
TIMELY PLACEMENT 
AND COLLECTION 

WASTE 
COLLECTED 

COLLECTION 
AREA CLEAN 

REWORK 
ORDERED 

DATE/TIME 

REWORK 
COMPLETED 
DATE/TIME REMARKS 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

 
 
    
CONTRACTOR’S SIGNATURE/DATE QAE’S SIGNATURE/DATE 
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MONTHLY PAYMENT ANALYSIS FORM 
SCHEDULED COLLECTION AND DISPOSAL OF SOLID WASTE FOR SPECIAL EVENTS 

 
 
 TIMELY 
 SUMMARY FOR THE PERIOD PLACEMENT AND WASTE COLLECTION 
 1 MAY 1991 - 31 MAY 1991 COLLECTION COLLECTED AREA CLEAN 
 
a. Relative Value of Services  20%  70%  10% 
 (from PRS Table) 
 
b. Price per Service (from Schedule $ 3.00 $ 10.50 $ 1.50 
 of Deductions, Item 5) 
 
c. Population  10  10  10 
 
d. Total Price of Service (b x c) $ 30.00 $ l05.00 $ 15.00 
 
e. Number of Defects  2  3  2 
 
f. Number of Services  0  1  1 
 Reworked by Contractor 
 
g. Number of Services Reworked  0  0  0 
 by Government or Others 
 
h. Net Services Deducted at  2  2  1 
 Schedule Price (e - f - g) 
 
i. Net Amount to Deduct (b x h) $ 6.00 $ 21.00 $ 1.50 
 
j. Deduct Government Rework Actual $ 0 $ 0 $ 0 
 Cost or at Schedule Price (b x g) 
 
k. LDs Government Rework (.2 x j) $ 0 $ 0 $ 0 
 
l. LDs on All Other Defects $ .60 $ 3.15 $ .30 
 [.1 x b x (e - g)] 
 
m. Other Adjustments $ 0 $ 0 $ 0 
 ("-" indicates deduction) 
 
n. Total Deductions $ 6.60 $ 24.15 $ 1.80 
 (i + j + k + l + m) 
 
 TOTAL PAYMENT DEDUCTIONS = $ 32.55 
 
 
   
 AUTHORIZED SIGNATURE/DATE 
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QUALITY ASSURANCE PLAN #7 
COLLECTION, HEAT TREATMENT, AND DISPOSAL 

OF FOREIGN PORT ORIGIN GARBAGE 
 
1.  Contract Requirement.  Collection, Heat Treatment, and Disposal of Foreign 
Port Origin Garbage 
 
 Work Requirements Standards of Performance 
 
 a.  Timeliness Container(s) provided no later than the time 

specified in the order [paragraph 
C.8.c(2)(e)] 

 
 b.  Disposal Treated garbage properly disposed of 

(Attachment J-C6 and paragraph C.9.a) 
 
 c.  Proper Treatment Treatment as specified (Attachment J-C6) 
 
 d.  Collection Area Clean All spillage cleaned up and disinfected 

(Attachment J-C6) 
 
2.  Primary Method of Surveillance.  One hundred percent inspection 
 
3.  Maximum Allowable Defect Rate (MADR) 
 
 a.  Timeliness 5% 
 b.  Disposal 5% 
 c.  Proper Treatment 5% 
 d.  Collection Area Clean 5% 
 
4.  Quantity of Work.  The total number of foreign port origin garbage 
collections ordered for completion during the monthly evaluation period.  
Historically, there is an average of nine collections per month. 
 
5.  Level of Surveillance.  Not applicable 
 
6.  Sample Size.  Not applicable 
 
7.  Sampling Procedures.  Not applicable 
 
8.  Evaluation Procedures.  As soon as possible after collection, the QAE will 
make an on-site visit and check with the USDA inspector to ensure that garbage 
has been properly treated.  The QAE will then evaluate each of the work 
requirements listed in paragraph 1 as either satisfactory (S) or unsatisfactory 
(U) on the attached EVALUATION WORK SHEET.  A brief description on any noted 
defects will be provided and rework information will be recorded, if 
appropriate.  Rework will normally be required and must be completed by the 
Contractor before leaving the site.  Therefore, each collection site marked for 
rework must be reinspected by the QAE to see if the work was satisfactorily 
completed, and appropriate notations completed on the EVALUATION WORK SHEET. 
 
9.  Analysis of Results.  At the end of the month, the QAE will summarize the 
results of the month’s inspections and calculate ODRs and recommended payment 
deductions. 
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 a.  Recommended payment deductions will be calculated based on the weights 
set out in the PRS table, and deducted from the corresponding indefinite 
quantity delivery order(s) invoiced by the Contractor. 
 
 b.  ODRs will be calculated for each work requirement using the following 
formula: 
 
 ODR = Total Number of Defects Observed 
 Number of Collections 
 
  (1)  If the ODR for a work requirement is less than its MADR, overall 
performance of that requirement is satisfactory for the month.  If the ODR is 
less than ½ of the MADR, the QAE should recommend to the FSCM to notify the 
Contractor that performance is excellent and to keep up the good work. 
 
  (2)  If the ODR for a work requirement is greater than the MADR, the 
Contractor's overall performance of that requirement is unsatisfactory, and the 
QAE should recommend to the FSCM that a CDR be issued to the Contractor or that 
stronger action be taken. 



 

EVALUATION WORK SHEET 
COLLECTION, HEAT TREATMENT, AND DISPOSAL OF FOREIGN PORT ORIGIN GARBAGE 

 
 

WORK REQUIREMENTS 

DATE/TIME LOCATION 
TIMELY 

COLLECTION 
WASTE 

COLLECTED 
PROPER 

TREATMENT 
COLLECTION 

AREA CLEANED 

REWORK 
ORDERED 

DATE/TIME 

REWORK 
COMPLETED 
DATE/TIME REMARKS 

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

 
 
    
CONTRACTOR’S SIGNATURE/DATE QAE’S SIGNATURE/DATE 
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QUALITY ASSURANCE PLAN #8 
RELOCATION OF CONTAINERS 

 
1.  Contract Requirement.  Relocation of Containers 
 
 Work Requirements Standards of Performance 
 
 a.  Timely Completion Relocated within !INSERT! working days of 

delivery order receipt [paragraph C.8.c(4)] 
 
 b.  Correct Placement Per delivery order instructions [paragraph 

C.8.c(4)] 
 
2.  Method of Surveillance.  One hundred percent inspection 
 
3.  Maximum Allowable Defect Rate (MADR) 
 
 a.  Timely Collection 5% 
 b.  Correct Placement 5% 
 
4.  Quantity of Work.  The total number of container relocations ordered to be 
completed during the monthly evaluation period.  Historically, the average 
number of container relocations required per month is 15 for 8-CY or less, and 
three for 20-CY and/or 40-CY containers, for a total quantity of work of 18 
relocations. 
 
5.  Level of Surveillance.  Not applicable 
 
6.  Sample Size.  Not applicable 
 
7.  Sampling Procedures.  Not applicable 
 
8.  Evaluation Procedures.  As soon as possible after the time the container 
relocation is to be completed, the QAE will make an on-site visit and evaluate 
each of the work requirements listed in paragraph 1 as either satisfactory (S) 
or unsatisfactory (U) on the attached EVALUATION WORK SHEET.  In almost all 
instances, where correct placement is graded unsatisfactory, timely completion 
will also be considered unsatisfactory.  A brief description of any noted 
defects will be provided and rework information will be recorded, if 
appropriate.  Visiting the site as soon as possible after scheduled completion 
is very important for valid evaluation of the timeliness work requirement.  
Rework will normally be required, and must be completed by the Contractor within 
24 hours of notification.  Therefore, each relocation marked for rework must be 
reinspected by the QAE to see if the work was satisfactorily completed, and 
appropriate notations completed on the EVALUATION WORK SHEET. 
 
9.  Analysis of Results.  At the end of the month, the QAE will summarize the 
results of the month’s inspections and calculate ODRs and recommended payment 
deductions. 
 
 a.  Recommended payment deductions will be calculated based on the weights 
set out in the PRS table, and deducted from the corresponding indefinite 
quantity delivery order(s) invoiced by the Contractor. 
 
 b.  ODRs will be calculated for each work requirement using the following 
formula: 
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 ODR = Total Number of Defects Observed 
 Number of Collections 
 
  (1)  If the ODR for a work requirement is less than its MADR, overall 
performance of that requirement is satisfactory for the month.  If the ODR is 
less than ½ of the MADR, the QAE should recommend to the FSCM to notify the 
Contractor that performance is excellent and to keep up the good work. 
 
  (2)  If the ODR for a work requirement is greater than the MADR, the 
Contractor's overall performance of that requirement is unsatisfactory, and the 
QAE should recommend to the FSCM that a CDR be issued to the Contractor or that 
stronger action be taken. 
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EVALUATION WORK SHEET 
RELOCATION OF CONTAINERS 

 
 

WORK REQUIREMENTS 

DATE/TIME 
SIZE/ 

LOCATION 
TIMELY 

COMPLETION 
CORRECT 
PLACEMENT 

REWORK 
ORDERED 
DATE/TIME 

REWORK 
COMPLETE 
DATE/TIME REMARKS 

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

 
 
    
CONTRACTOR’S SIGNATURE/DATE QAE’S SIGNATURE/DATE 
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IV.  CONTRACTOR’S OVERALL PERFORMANCE EVALUATION.  NAVFAC MO-327 and the NAVFAC 
RSED (V3.2) implementation guide provide guidance in determining the 
Contractor’s overall monthly performance for each service; how to use the PRS 
table and the QAE’s inspection results to calculate the total payment due for 
each service; and how to go about correcting problem areas of performance.  This 
paragraph provides additional information on the completion of the MONTHLY 
PAYMENT ANALYSIS FORMs included in most of the sample QA plans.  A sample 
Monthly Performance Evaluation Summary Report is provided as Table 1. 
 
 A.  Monthly Payment Analysis Form.  These forms are very useful for 
summarizing the results of each month’s inspections and illustrate how the 
"CONSEQUENCES OF CONTRACTOR’S FAILURE TO PERFORM REQUIRED SERVICES" and 
"ESTIMATING THE PRICE OF NONPERFORMED OR UNSATISFACTORY WORK" clauses, the 
Schedule of Deductions, the PRS table, and the QAE’s completed EVALUATION WORK 
SHEETs are all used in calculating the total payment due for each contract 
requirement.  The format for these forms should be tailored by the user.  Other 
sample formats may be found in the NAVFAC RSED implementation guide, and as 
mentioned previously, a computer program is available which will perform and 
document basically the same calculations. 
 
 B.  Analysis of Results.  The end result of the monthly inspection process 
is the overall evaluation of the Contractor’s performance for each solid waste 
collection and disposal service inspected.  Such an evaluation provides a 
summary of the Contractor’s performance to the ACO, FSCM, QAE, customer 
representatives, and the Contractor.  Overall performance is important in 
determining whether to increase, decrease, or maintain surveillance at the same 
level; whether to issue one or more CDRs to the Contractor or take stronger 
administrative actions; and points out service areas which require greater QAE 
and Contractor QC emphasis during the next evaluation period.  Therefore, at the 
end of each month the QAE should complete and forward for the FSCM’s approval a 
MONTHLY PERFORMANCE EVALUATION SUMMARY REPORT, in a format similar to that shown 
in Table 1 on the next page.  Almost all of the information required to complete 
this summary can be taken directly from the MONTHLY PAYMENT ANALYSIS FORM 
included with each sample QA plan. 
 
 C.  Contract Discrepancy Report (CDR).  When the Contractor’s overall 
performance for any given work requirement is unsatisfactory, the QAE will 
recommend to the FSCM that a CDR be issued.  Instructions on the use of CDRs, 
along with a typical format, are included in Chapter 6 of NAVFAC MO-327. 
 
 D.  Recommended Deductions.  The QAE will recommend to the FSCM those 
payment deductions that should be made.  All work documented as not in 
compliance with the contract requirements (non-performed or unsatisfactorily 
performed) is subject to payment deductions plus a 10% or 20% administrative 
cost (liquidated damages) in accordance with the provisions of the "CONSEQUENCES 
OF CONTRACTOR’S FAILURE TO PERFORM REQUIRED SERVICES clause", Section E.  Since 
Government forces are normally not available to reperform work, the Government 
will usually either require the Contractor to reperform the work or let it go 
until the next scheduled occurrence.  Therefore, the 10% factor would be used. 
 
V.  CONTRACTOR SUBMISSIONS.  The QAE should prepare a list of Contractor 
submissions from the completed solicitation package.  Required submissions 
should be listed chronologically by due date.  The QAE should use this list to 
ensure that each submittal is turned in on schedule and is acceptable. 
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TABLE 1 
 

MONTHLY PERFORMANCE EVALUATION SUMMARY REPORT 
SOLID WASTE COLLECTION AND DISPOSAL 

MONTH OF MAY, 1991 
 
 
Contract Number:  Contractor:  
 
 

SERVICE MADR 
PREVIOUS 

ODR 
CURRENT 
ODR # VCC * 

CDR 
(YES/NO) 

PAYMENT 
DEDUCTIONS 

QA Plan # 1 - General Household Solid Waste (Curbside) 

a. Timely Collection 
b. Waste Collected 
c. Collection Area Clean 

5% 
3% 
5% 

9.73% 
4.65% 
6.02% 

4.88% 
4.88% 
6.83% 

5 
7 
12 

No 
Yes 
Yes 

 $ 12.72 
 $ 89.82 
 $ 17.02 

QA Plan #1 - Small Refuse Container Solid Waste 

a. Timely Collection 
b. Waste Collected 
c. Collection Area Clean 

5% 
3% 
5% 

4.15% 
3.57% 
4.65% 

3.87% 
2.92% 
5.12% 

5 
2 
6 

No 
No 
Yes 

 $ 2.28 
 $ 15.46 
 $ 3.09 

QA Plan #2 - Residential Bulky Items 

a. Timely Collection 
b. Waste Collected 
c. Collection Area Clean 

5% 
3% 
5% 

6.00% 
5.70% 
10.40% 

4.50% 
3.00% 
4.90% 

3 
4 
6 

No 
No 
No 

 $ 7.03 
 $ 46.92 
 $ 9.21 

QA Plan #2 - Commercial/Industrial Solid Waste and Residential Area Collection Stations 

a. Timely Collection 
b. Waste Collected 
c. Collection Area Clean 

5% 
3% 
5% 

7.60% 
5.20% 
6.20% 

4.60% 
4.40% 
5.90% 

2 
1 
4 

No 
Yes 
Yes 

 $ 7.74 
 $ 35.25 
 $ 20.73 

QA Plan #2 - On-Call Bulky Items 

a. Timely Collection 
b. Waste Collected 
c. Collection Area Clean 

5% 
3% 
5% 

5.20% 
3.70% 
4.80% 

5.20% 
5.20% 
3.00% 

2 
2 
0 

Yes 
Yes 
No 

 $ 8.31 
 $ 40.21 
 $ 23.09 

QA Plan #3 - Recyclable Solid Waste 

a. Timely Collection 
b. Waste Collected 
c. Collection Area Clean 
d. Proper Disposal Forms 

10% 
10% 
10% 
10% 

10.00% 
20.00% 
0.00% 
10.00% 

20.00% 
20.00% 
10.00% 
30.00% 

N/A 
N/A 
N/A 
N/A 

Yes 
Yes 
No 
Yes 

 $ 13.94 
 $ 53.30 
 $ 13.94 
 $ 8.24 

QA Plan #4 - Compactor Container Solid Waste 

a. Timely Collection 
b. Waste Collected 
c. Collection Area Clean 

5% 
5% 
5% 

4.30% 
8.60% 
13.00% 

17.30% 
17.30% 
26.00% 

N/A 
N/A 
N/A 

Yes 
Yes 
Yes 

 $ 41.17 
 $ 248.02 
 $ 39.59 

QA Plan #5 - Scheduled Sanitation 

a. Timely Completion 
b. Quality of Work 

5% 
5% 

14.20% 
18.10% 

14.20% 
28.50% 

N/A 
N/A 

Yes 
Yes 

 $ 2.83 
 $ 27.00 

QA Plan #5 - Unscheduled Sanitation 

a. Timely Completion 
b. Quality of Work 

5% 
5% 

10.70% 
12.90% 

9.80% 
12.70% 

N/A 
N/A 

Yes 
Yes 

 $ 2.03 
 $ 23.98 

QA Plan #6 - Special Events Solid Waste 

a. Timely Placement/Collection 
b. Waste Collected 
c. Collection Area Clean 

5% 
5% 
5% 

3.30% 
2.50% 
4.30% 

3.60% 
4.50% 
2.70% 

8 
10 
6 

No 
No 
No 

 $ 132.00 
 $ 33.00 
 $ 13.20 

 
 
* Number of Validated Customer Complaints 
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SERVICE MADR 
PREVIOUS 

ODR 
CURRENT 
ODR # VCC * 

CDR 
(YES/NO) 

PAYMENT 
DEDUCTIONS 

QA Plan # 7 - Collection/Heat Treatment of Foreign Port Origin Garbage 

a. Timeliness 
b. Disposal 
c. Proper Treatment 
d. Collection Area Clean 

5% 
5% 
5% 
5% 

0.00% 
11.10% 
11.10% 
22.20% 

22.20% 
22.20% 
11.10% 
11.10% 

N/A 
N/A 
N/A 
N/A 

Yes 
Yes 
Yes 
Yes 

 $ 4.68 
 $ 17.90 
 $ .31 
 $ 2.43 

QA Plan #8 - Relocation of Containers 

a. Timely Completion 
b. Correct Placement 

5% 
5% 

13.30% 
13.30% 

6.60% 
6.60% 

N/A 
N/A 

Yes 
Yes 

 $ .48 
 $ 1.93 

 
 
* Number of Validated Customer Complaints 

 
 
 
 
 Contractor’s Invoice Amount $ 18,346.67 
 
 Total Deductions $ 878.44 
 
 Recommended Payment $ 17,468.23 
 
 
 
 
Contractor’s Overall Performance for the Month: Sat  Unsat X  
 
 
  
QAE Signature/Date 
 
 
 END OF QA GUIDE 


